SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 131 CONTRACT ID : IR-30087-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-12018 UTILITY PROTECTION LUMP LUMP
3 105-12018 UTILITY PROTECTION LUMP LUMP
4 105-12018 UTILITY PROTECTION LUMP LUMP
5 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 60.000 EACH
6 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 45.000 EACH
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
15 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
16 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
17 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
18 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
19 202-02240 PAVEMENT REMOVAL 19,104.000 SYS
20 202-02278 CURB, CONCRETE, REMOVE 7,000.000 LET
21 202-02637 PIPE ABANDON AND GROUT FILL 115.000 LFT
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
35 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
36 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
37 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
38 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
39 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
40 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
41 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
42 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
43 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
44 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
45 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
46 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
47 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
48 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
49 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
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50 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
51 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
52 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
53 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
54 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
55 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
56 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
57 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
58 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
59 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
60 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
61 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 24,418.000 SET
62 202-06580 CONTAMINATED SOIL, REMOVE 30.000 CYS
63 202-07603 TESTING FOR WASTES, TYPE C 1.000 EACH
64 202-52710 SIDEWALK CONCRETE, REMOVE 3,548.000 SYS
65 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 8.000 EACH
66 203-02000 EXCAVATION, COMMON 42,868.000 cys
67 203-02070 BORROW 8,419.000 cyYs
68 205-03371 SEDIMENT, REMOVE 39.000 CYS
69 205-06933 TEMPORARY INLET PROTECTION 167.000 EACH
70 205-06934 TEMPORARY MULCH 28.000 TON
71 205-06937 TEMPORARY SILT FENCE 10,377.000 LFT
72 205-08594 FILTER SOCK 145.000 LFT
73 205-09543 NO. 2 STONE 3,565.000 TON
74 205-11591 TEMPORARY SEED MIXTURE 1,675.000 LBS
75 207-08204 SUBGRADE TREATMENT, TYPE IT 7,990.000 SYS
76 207-08266 SUBGRADE TREATMENT, TYPE IIT 5,509.000 SYS
77 207-09934 SUBGRADE TREATMENT, TYPE IB 33,374.000 SYS
78 211-02050 B BORROW 10,212.000 cyYs
79 211-092064 STRUCTURE BACKFILL, TYPE 1 13,566.200 CYS
80 211-09265 STRUCTURE BACKFILL, TYPE 2 3,415.000 CYS
81 211-09266 STRUCTURE BACKFILL, TYPE 3 44,735.000 cys
82 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,813.000 TON
83 302-07455 DENSE GRADED SUBBASE 205.000 cys
84 303-01180 COMPACTED AGGREGATE NO. 53 20.000 TON
85 303-07449 COMPACTED AGGREGATE NO. 73 53.000 TON
86 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,671.000 SYS
87 306-08043 MILLING, TRANSITION 489.000 SYS
88 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 501.000 TON
89 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 208.000 TON
90 401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 358.000 TON
91 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,169.000 TON
92 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 325.000 TON
93 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 597.000 TON
94 401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 1,911.000 TON
95 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 748.000 TON
96 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 652.000 TON
97 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 860.000 TON

98 401-10258 JOINT ADHESIVE, SURFACE 2,026.000 LEFT
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99 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,026.000 LET
100 401-11785 LIQUID ASPHALT SEALANT 2,026.000 LET
101 406-05520 ASPHALT FOR TACK COAT 9.000 TON
102 502-11543 PCCP, 4 IN. 4,552.000 SYS
103 503-05240 D-1 CONTRACTION JOINT 2,700.000 LET
104 506-06333 PCCP PATCHING, FULL DEPTH 95.000 SYS
105 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
106 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
107 602-06729 BARRIER, DELINEATOR 119.000 EACH
108 603-09066 FENCE, CHAIN LINK, PVC COATED, 72 IN 345.000 LFT
109 603-92636 FENCE, CHAIN LINK, 72 IN. 981.000 LEFT
110 603-97283 FENCE GATE, CHAIN LINK, 48 IN. X 24 FT 1.000 EACH
111 604-06070 SIDEWALK, CONCRETE 4,843.000 SYS
112 604-07569 PAVERS 122.000 SYS
113 604-07897 CURB RAMP, CONCRETE, C 109.000 SYS
114 604-07898 CURB RAMP, CONCRETE, D 32.000 SYS
115 604-07899 CURB RAMP, CONCRETE, E 45.000 SYS
116 604-07900 CURB RAMP, CONCRETE, F 431.000 SYS
117 604-07900 CURB RAMP, CONCRETE, F 103.000 SYS
118 604-07901 CURB RAMP, CONCRETE, G 112.000 SYS
119 604-07902 CURB RAMP, CONCRETE, H 129.000 SYS
120 604-07904 CURB RAMP, CONCRETE, L 20.000 SYS
121 604-44251 STEPS, CONCRETE 1.000 CYs
122 605-06120 CURB, CONCRETE 2,093.000 LET
123 605-06140 CURB AND GUTTER, CONCRETE 60.000 LET
124 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 1,188.000 SYS
125 610-07487 HMA FOR APPROACHES, TYPE B 337.000 TON
126 610-08446 PCCP FOR APPROACHES, 6 IN. 554.000 SYS
127 610-09108 PCCP FOR APPROACHES, 9 IN. 1,730.000 SYS
128 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
129 615-06490 RIGHT-OF-WAY MARKER 222.000 EACH
130 615-06505 MONUMENT, B 3.000 EACH
131 615-06510 MONUMENT, C 1.000 EACH
132 615-06515 MONUMENT, D 2.000 EACH
133 616-02320 GEOTEXTILES 2,412.000 SYS
134 616-03096 RIVER ROCK 1,150.000 TON
135 616-05689 RIPRAP, CLASS 2 112.000 TON
136 616-06405 RIPRAP, REVETMENT 77.000 TON
137 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
138 621-02770 EROSION CONTROL BLANKET 4,320.000 SYS
139 621-06545 FERTILIZER 1.000 TON
140 621-06554 SEED MIXTURE U 125.000 LBS
141 621-06560 MULCHED SEEDING U 4,278.000 SYS
142 621-06565 MULCHING MATERIAL 2.000 TON
143 621-06567 WATER 477.000 kGAL
144 621-06570 TOPSOIL 500.000 CYs
145 621-06574 SODDING 26.000 SYS
146 621-06575 SODDING, NURSERY 23,546.000 SYS

147 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
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148 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 5.000 EACH
149 628-09403 FIELD OFFICE, C 36.000 MOS
150 628-11729 CELLULAR TELEPHONE, TYPE A 5.000 EACH
151 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
152 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
153 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 180.000 MOS
154 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
155 628-11977 COMPUTER SYSTEM 3.000 EACH
156 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
157 701-09557 TEST PILE, DYNAMIC, PRODUCTION 236.000 LFT
158 701-09559 TEST PILE, DYNAMIC, RESTRIKE 3.000 EACH
159 701-09665 PILE, STEEL PIPE, 0.375 IN., 14 IN. 5,034.000 LET
160 701-09679 CONICAL PILE TIP, 14 IN. 70.000 EACH
16l 703-06029 REINFORCING BARS, EPOXY COATED 389,757.000 LBS
162 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 132.000 EACH
163 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,065.600 cys
164 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 3,032.000 SYS
165 706-09960 RAILING, CONCRETE FC 2,809.000 LET
166 706-11600 RAILING, CONCRETE FC 133.600 cys
167 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
168 707-05984 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 45 IN. X 16 IN. 400.000 LFT
169 707-06404 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 825.000 LFT
170 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
171 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
172 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
173 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
174 709-51821 SURFACE SEAL LUMP LUMP
175 709-51821 SURFACE SEAL LUMP LUMP
176 709-51821 SURFACE SEAL LUMP LUMP
177 709-51821 SURFACE SEAL LUMP LUMP
178 711-51038 STRUCTURAL STEEL LUMP LUMP
179 711-51038 STRUCTURAL STEEL LUMP LUMP
180 711-51038 STRUCTURAL STEEL LUMP LUMP
181 715-01383 INSERTION VALVE 8 IN. 4.000 EACH
182 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 1,393.000 LFT
183 715-02961 WATER MAIN, 16 IN. 1,936.000 LET
184 715-04596 WATER SERVICE 1.000 EACH
185 715-04926 VALVE 2.000 EACH
186 715-04965 WATER SERVICE LINE 1,125.000 LFT
187 715-04965 WATER SERVICE LINE 326.000 LFT
188 715-04987 CONNECTION 15.000 EACH
189 715-04995 LINE STOP 1.000 EACH
190 715-04995 LINE STOP 1.000 EACH
191 715-04995 LINE STOP 1.000 EACH
192 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,254.000 LET
193  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 11,524.000 LET
194 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 1,747.000 LFT
195 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 76.000 LFT
196 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5,434.000 LET
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197 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 368.000 LFT
198 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 197.000 LET
199 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,137.000 LEFT
200 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 405.000 LET
201 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 187.000 LFT
202 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 654.000 LFT
203 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 950.000 LFT
204 715-05408 PIPE, SANITARY SEWER, 8 IN. 590.000 LET
205 715-05409 PIPE, SANITARY SEWER, 10 IN. 270.000 LET
206 715-05415 PIPE, SANITARY SEWER, 24 IN. 685.000 LEFT
207 715-05711 PIPE, SANITARY SEWER, 6 IN. 39.000 LFT
208 715-05751 BUTTERFLY 10.000 EACH
209 715-05751 BUTTERFLY 6.000 EACH
210 715-06004 CONCRETE ANCHOR, 48 IN. 1.000 EACH
211 715-06039 INSERTION VALVE, 6 IN. 15.000 EACH
212 715-06050 CAP 3.000 EACH
213 715-06050 CAP 16.000 EACH
214 715-06050 CAP 2.000 EACH
215 715-06050 CAP 1.000 EACH
216 715-06050 CAP 17.000 EACH
217 715-06050 CAP 4.000 EACH
218 715-06050 CAP 1.000 EACH
219 715-08048 STORMWATER TREATMENT SYSTEM 1.000 EACH
220 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 37.000 TON
221 715-09064 VIDEO INSPECTION FOR PIPE 2,619.000 LET
222 715-11360 INSERTION VALVE 12 IN. 11.000 EACH
223 715-11702 VALVE WITH BOX, RESTRAINED, BUTTERFLY, DUCTILE 1.000 EACH
224 715-39035 PIPE, SANITARY SEWER, 21 IN. 251.000 LET
225 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
226 715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
227 715-92525 WATER MAIN, 10 IN 24.000 LET
228 715-93912 WATER MAIN, 6 IN. 270.000 LET
229 715-93913 WATER MAIN, 8 IN. 1,037.000 LET
230 715-95866 GATE VALVE 6 IN. 1.000 EACH
231 715-96691 BUTTERFLY VALVE WITH BOX, 16 IN 6.000 EACH
232 715-96948 GATE VALVE, 8 IN 8.000 EACH
233 715-98165 WATER MAIN, 12 IN. 2,815.000 LET
234 715-98485 WATER MAIN, 24 IN. 1,773.000 LET
235 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 132.000 LEFT
236 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 196.000 LEFT
237 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 12,356.000 LEFT
238 718-52610 AGGREGATE FOR UNDERDRAINS 2,097.000 CYs
239 718-99153 GEOTEXTILES FOR UNDERDRAIN 9,987.000 SYS
240 720-01092 MANHOLE, J15 MODIFIED 22.000 EACH
241 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
242 720-02810 INLET, B5 2.000 EACH
243 720-03194 MANHOLE 9.000 EACH
244 720-04467 INLET, C5 1.000 EACH

245 720-08241 MANHOLE, K15 MODIFIED 14.000 EACH
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246 720-11756 MANHOLE INTERIOR PROTECTIVE COATING 7.000 EACH
247 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
248 720-45010 INLET, A3 3.000 EACH
249 720-45030 INLET, E7 11.000 EACH
250 720-45042 INLET, HAS 14.000 EACH
251 720-45235 CATCH BASIN, E7 2.000 EACH
252 720-45410 MANHOLE, C4 19.000 EACH
253 720-45410 MANHOLE, C4 2.000 EACH
254 720-92884 MANHOLE, K4 MODIFIED 3.000 EACH
255 720-93409 INLET, B15 MODIFIED 10.000 EACH
256 720-93411 INLET, C15 MODIFIED 1.000 EACH
257 720-94612 MANHOLE, K4 17.000 EACH
258 720-96999 FIRE HYDRANT ASSEMBLY 10.000 EACH
259 720-97008 FIRE HYDRANT ASSEMBLY RELOCATE 2.000 EACH
260 720-98174 INLET, B15 43.000 EACH
261 720-98174 INLET, B15 9.000 EACH
262 720-98555 INLET, C15 28.000 EACH
263 720-98555 INLET, C15 1.000 EACH
264 724-51925 STRUCTURAL EXPANSION JOINT, SS 108.000 LEFT
265 731-93945 FACE PANELS, CONCRETE 76,399.000 SET
266 731-93946 WALL ERECTION 76,399.000 SET
267 731-93947 LEVELING PAD, CONCRETE 3,795.000 LEFT
268 732-11770 AGGREGATE FOR DRAINAGE FILL 20.000 CYSs
269 732-11810 MODULAR BLOCK WALL 345.000 SET
270 732-11811 MODULAR BLOCK WALL ERECTION 345.000 SET
271 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
272 801-03291 CONSTRUCTION SIGN, D 8.000 EACH
273 801-04308 ROAD CLOSURE SIGN ASSEMBLY 37.000 EACH
274 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,300.000 LET
275 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 112.000 LEFT
276 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
277 801-06625 DETOUR ROUTE MARKER ASSEMBLY 60.000 EACH
278 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
279 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
280 801-06710 FLASHING ARROW SIGN 540.000 DAY
281 801-06775 MAINTAINING TRAFFIC LUMP LUMP
282 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
283 801-07118 BARRICADE, III-A 408.000 LET
284 801-07119 BARRICADE, III-B 568.000 LET
285 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 670.000 LET
286 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 135.000 LEFT
287 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 288.000 LEFT
288 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 131.000 LFT
289 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 389.500 SET
290 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 101.000 SET
291 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
292 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 14.000 EACH
293 805-01842 HANDHOLE SIGNAL TYPE 1 7.000 EACH

294 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,689.000 LET
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295 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 24.000 EACH
296 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
297 805-04973 CONDUIT, 1,527.000 LFT
298 805-04973 CONDUIT, 185.000 LET
299 805-05405 SIGNAL POLE, PEDESTAL, 4FT 1.000 EACH
300 805-08464 RADIO INTERCONNECT 3.000 EACH
301 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
302 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 9.000 EACH
303 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT. 1.000 EACH
304 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 1.000 EACH
305 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT. 2.000 EACH
306 805-11380 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 50 FT. 2.000 EACH
307 805-11570 RADIO ANTENNA 1.000 EACH
308 805-11744 HANDHOLE SIGNAL TYPE 2 4.000 EACH
309 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
310 805-11836 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT, COMBINATION 1.000 EACH
311 805-11837 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT, COMBINATION 1.000 EACH
312 805-11838 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT, COMBINATION 2.000 EACH
313 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 4.000 EACH
314 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 24.000 EACH
315 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 3.000 EACH
316 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 12.000 EACH
317 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
318 805-78420 DISCONNECT HANGER 4.000 EACH
319 805-78445 SIGNAL SERVICE 2.000 EACH
320 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 255.000 LFT
321 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 15,872.000 LFT
322 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 821.000 LFT
323 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 3,428.000 LET
324 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 2,100.000 LFT
325 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,732.000 LFT
326 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
327 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 4.000 EACH
328 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,436.000 LFT
329 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
330 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
331 805-95568 CONDUIT, PVC, 4 IN. 55.000 LET
332 805-97509 CONTROL CABINET FOUNDATION M MODIFY TO P1 2.000 EACH
333 807-02191 HANDHOLE LIGHTING 4.000 EACH
334 807-02785 LUMINAIRE, MAST ARM, 25 FT 2.000 EACH
335 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 230.000 LFT
336 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 413.000 LFT
337 807-08317 CIRCUIT INSTALLATION, STRUCTURE NUMBER 1.000 EACH
338 807-08317 CIRCUIT INSTALLATION, STRUCTURE NUMBER 1.000 EACH
339 807-11365 LUMINAIRE, ROADWAY, LED, 250 WATT 2.000 EACH
340 807-78590 HANDHOLE 8.000 EACH
341 807-86750 LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM 8.000 EACH
342 807-86805 SERVICE POINT, I 2.000 EACH
343 807-86810 SERVICE POINT, II 1.000 EACH
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CALL ORDER : 131 CONTRACT ID : IR-30087-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
344 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 290.000 LFT
345 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
346 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
347 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
348 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
349 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 2.000 EACH
350 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
351 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 180.000 SYS
352 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 34.000 LFT
353 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,202.000 LFT
354 808-06716 LINE, REMOVE 3,025.000 LET
355 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
356 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,020.000 LFT
357 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,060.000 LFT
358 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 5,186.000 LFT
359 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 110.000 LFT
360 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 140.000 LFT
361 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 1,767.000 LFT
362 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 317.000 LFT
363 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 270.000 LFT
364 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 14.000 EACH
365 808-12032 GROOVING FOR PAVEMENT MARKINGS 27,213.000 LFT
366 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 134.000 LFT
367 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,882.000 LET
368 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 67.000 LFT
369 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
370 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
371 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 35.000 EACH
372 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 136.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION-HMA
373 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
374 203-02000 EXCAVATION, COMMON 2,187.000 cyYs
375 203-02070 BORROW 2,951.000 cys
376 207-08264 SUBGRADE TREATMENT, TYPE IT 1,321.000 SYS
377 207-09934 SUBGRADE TREATMENT, TYPE IB 12,199.000 SYS
378 211-09265 STRUCTURE BACKFILL, TYPE 2 8,297.000 CYS
379 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 299.000 TON
380 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 2,221.000 TON
381 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 499.000 TON
382 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 3,915.000 TON
383 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 798.000 TON
384 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 4,209.000 TON
385 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 694.000 TON
386 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 4,019.000 TON
387 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 6,869.000 TON
388 401-10258 JOINT ADHESIVE, SURFACE 28,832.000 LFT

389 401-10259 JOINT ADHESIVE, INTERMEDIATE 28,682.000 LFT
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CALL ORDER  : 131 CONTRACT ID : IR-30087-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 NEW ROAD CONSTRUCTION-HMA
390 401-11785 LIQUID ASPHALT SEALANT 28,832.000 LFT
391 406-05520 ASPHALT FOR TACK COAT 40.000 TON
392 605-06140 CURB AND GUTTER, CONCRETE 7,507.000 LFT
393 605-06145 CURB AND GUTTER, B, CONCRETE 2,515.000 LET
394 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 543.000 LET
395 610-09108 PCCP FOR APPROACHES, 9 IN. 569.000 SYS
396 615-06505 MONUMENT, B 17.000 EACH
397 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 1.000 EACH
398 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 172.000 LET
399 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,995.000 LET
400 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 565.000 LET
401 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 1,887.000 LET
402 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 305.000 LET
403 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 75.000 LET
404 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,878.000 LET
405 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 425.000 LET
406 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 22.000 EACH
407 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 14.000 EACH
SECTION NO. 0003 NEW ROAD CONSTRUCTION-PCCP

408 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
409 203-02000 EXCAVATION, COMMON 5,803.000 CYS
410 207-08264 SUBGRADE TREATMENT, TYPE II 1,254.000 SYS
411 207-09934 SUBGRADE TREATMENT, TYPE IB 12,265.000 SYS
412 211-09265 STRUCTURE BACKFILL, TYPE 2 8,058.000 CYS
413 302-06464 SUBBASE FOR PCCP 7,983.000 CYs
414 302-07455 DENSE GRADED SUBBASE 697.000 CYs
415 401-10258 JOINT ADHESIVE, SURFACE 690.000 LET
416 401-10259 JOINT ADHESIVE, INTERMEDIATE 540.000 LET
417 401-11785 LIQUID ASPHALT SEALANT 690.000 LET
418 406-05520 ASPHALT FOR TACK COAT 2.000 TON
419 501-06321 QC/QA-PCCP, 10 IN. 28,911.000 SYS
420 501-09107 QC/QA-PCCP, 9 IN. 4,015.000 SYS
421 503-03489 RETROFITTED TIE BARS 64.000 EACH
422 503-05240 D-1 CONTRACTION JOINT 20,052.000 LET
423  503-05310 TERMINAL JOINT 50.000 LET
424  605-06090 CURB, INTEGRAL CONCRETE 9,603.000 LET
425 605-06145 CURB AND GUTTER, B, CONCRETE 908.000 LET
426  610-09108 PCCP FOR APPROACHES, 9 IN. 502.000 SYS
427 615-06515 MONUMENT, D 17.000 EACH
428 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 172.000 LET
429 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,995.000 LET
430 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 6,882.000 LET
431 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 75.000 LET
432 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 565.000 LET
433  808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN. 305.000 LET
434 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN. 1,987.000 LET

435 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 460.000 LFT



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 131 CONTRACT ID : IR-30087-A

SECTION NO. 0003 NEW ROAD CONSTRUCTION-PCCP

436 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 14.000 EACH
437 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 1.000 EACH
438 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 22.000 EACH
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CALL ORDER : 1ol CONTRACT ID : R -24643-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 3,088.000 SYS
13 202-92607 SIGN POST, CHANNEL, REMOVE 2.000 EACH
14 202-96133 PIPE, REMOVE 102.000 LFT
15 203-02000 EXCAVATION, COMMON 1,820.000 cys
16 203-02070 BORROW 805.000 cys
17 205-03371 SEDIMENT, REMOVE 450.000 cys
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 39.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
20 205-06934 TEMPORARY MULCH 5.400 TON
21 205-06937 TEMPORARY SILT FENCE 3,534.000 LFT
22 205-09543 NO. 2 STONE 165.000 TON
23 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 536.000 SYS
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 50.000 LFT
25 205-11586 TEMPORARY FILTER STONE 1.800 TON
26 205-11587 TEMPORARY GEOTEXTILE 572.000 SYS
27 205-11589 TEMPORARY MULCH STABILIZATION, TYPE B 530.000 SYS
28 205-11591 TEMPORARY SEED MIXTURE 649.000 LBS
29 207-08264 SUBGRADE TREATMENT, TYPE IT 460.000 SYS
30 207-09934 SUBGRADE TREATMENT, TYPE IB 14,319.000 SYS
31 211-02050 B BORROW 1,909.000 cys
32 211-09264 STRUCTURE BACKFILL, TYPE 1 66.000 CYS
33 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,426.000 TON
34 303-01180 COMPACTED AGGREGATE NO. 53 1,074.000 TON
35 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 39.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 124.000 SYS
37 306-08041 MILLING, PCCP 5,329.000 SYS
38 306-08043 MILLING, TRANSITION 100.000 SYS
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 38.000 TON
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 965.000 TON
41 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 86.000 TON
42 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,512.000 TON
43 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 26.000 TON
44 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,374.000 TON
45 401-10258 JOINT ADHESIVE, SURFACE 11,782.000 LFT
46 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,499.000 LFT
47 401-11785 LIQUID ASPHALT SEALANT 11,782.000 LFT
48 406-05520 ASPHALT FOR TACK COAT 9.000 TON
49 605-06235 CENTER CURB, D CONCRETE MODIFIED 111.000 LFT
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CALL ORDER 16l CONTRACT ID : R -24643-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH SIGNAL INSTALLATION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
52 615-06490 RIGHT-OF-WAY MARKER 14.000 EACH
53 615-06505 MONUMENT, B 9.000 EACH
54 616-02320 GEOTEXTILES 431.000 SYS
55 616-06451 RIPRAP, UNIFORM 254.000 TON
56 616-93772 INSPECTION HOLE 2.000 EACH
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-03787 SEED MIXTURE D 4.000 LBS
59 621-06545 FERTILIZER 1.000 TON
60 621-06554 SEED MIXTURE U 145.000 LBS
61 621-06565 MULCHING MATERIAL 2.000 TON
62 621-06567 WATER 3.000 kGAL
63 621-06574 SODDING 194.000 SYS
64 621-06575 SODDING, NURSERY 533.000 SYS
65 628-09402 FIELD OFFICE, B 9.000 MOS
66 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
67 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
68 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
69 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 18.000 MOS
70 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
71 715-04611 SAFETY METAL END SECTION, 4:1, DIA 12 IN. 2.000 EACH
72 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 123.000 LFT
73  715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 121.000 LET
74 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 124.000 LET
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 10.000 EACH
76 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
77 720-92492 MANHOLE, B 2.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
79 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
80 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07118 BARRICADE, III-A 192.000 LEFT
84 801-07119 BARRICADE, III-B 192.000 LEFT
85 802-04089 SIGN, SHEET, REMOVE 17.000 EACH
86 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 141.000 LET
87 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 25.000 LEFT
88 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 1.000 EACH
89 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 12.000 EACH
90 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
91 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 45.000 SET
92 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 9.000 SET
93 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 28.000 SET
94 802-10172 SIGN, LED BLANK OUT 2.000 EACH
95 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
96 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
97 805-01842 HANDHOLE SIGNAL TYPE 1 4.000 EACH
98 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 610.000 LEFT
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CALL ORDER : 161 CONTRACT ID : R -24643-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH SIGNAL INSTALLATION
99 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
100 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
101 805-02658 CABLE COAXIAL 320.000 LFT
102 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 2.000 EACH
103 805-09845 CONTACT CLOSURE CARD 1.000 EACH
104 805-09846 RECEIVER PROCESSOR 2.000 EACH
105 805-10107 WIRELESS MAGNETOMETER DETECTOR 38.000 EACH
106 805-10108 WIRELESS REPEATER 4.000 EACH
107 805-11374 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT 1.000 EACH
108 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 1.000 EACH
109 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 13.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
111 805-78420 DISCONNECT HANGER 4.000 EACH
112 805-78445 SIGNAL SERVICE 1.000 EACH
113 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 250.000 LFT
114 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 400.000 LET
115 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,220.000 LET
116 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
117 805-81060 SIGNAL STRAIN POLE STEEL 36 EFT 4.000 EACH
118 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
119 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 6,123.000 LET
120 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 4,027.000 LET
121 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 148.000 LET
122 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 229.000 LET
123 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 4.000 EACH
124 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 2.000 EACH
125 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 860.000 LET
126 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 4.000 EACH
127 808-12032 GROOVING FOR PAVEMENT MARKINGS 11,387.000 LET
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 19.000 EACH

129 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 28.000 EACH
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CALL ORDER 171 CONTRACT ID : R -29385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 30.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 30.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 133.000 SYS
16 202-02271 HEADWALL, REMOVE 7.000 EACH
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 196.000 EACH
19 202-91385 INLET, REMOVE 8.000 EACH
20 202-93741 GUARDRAIL, END TREATMENT, REMOVE 8.000 EACH
21 202-96133 PIPE, REMOVE 642.000 LET
22 203-02000 EXCAVATION, COMMON 83,510.000 CYs
23 203-02070 BORROW 1,044.000 CYs
24 203-02100 EXCAVATION, PEAT 365.000 CYsS
25 203-04523 DEWATERING LUMP LUMP
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3,373.000 TON
27 205-06933 TEMPORARY INLET PROTECTION 49.000 EACH
28 205-06934 TEMPORARY MULCH 8.000 TON
29 205-06937 TEMPORARY SILT FENCE 92,193.000 LET
30 205-11586 TEMPORARY FILTER STONE 153.000 TON
31 205-11587 TEMPORARY GEOTEXTILE 5,551.000 SYS
32 205-11591 TEMPORARY SEED MIXTURE 445.000 LBS
33 206-51220 EXCAVATION, WET 265.000 CYsS
34 206-51235 COFFERDAM LUMP LUMP
35 207-08264 SUBGRADE TREATMENT, TYPE II 218.000 SYS
36 207-08266 SUBGRADE TREATMENT, TYPE III 3,745.000 SYS
37 207-09934 SUBGRADE TREATMENT, TYPE IB 8,012.000 SYS
38 207-09935 SUBGRADE TREATMENT, TYPE IC 14,567.000 SYS
39 211-02050 B BORROW 17.000 CYS
40 211-06467 AGGREGATE FOR END BENT BACKFILL 23.000 CYs
41 211-09265 STRUCTURE BACKFILL, TYPE 2 415.000 CYs
42 211-09268 STRUCTURE BACKFILL, TYPE 5 262.000 CYsS
43 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 20.000 CYs
44 301-07448 COMPACTED AGGREGATE NO. 53 BASE 11,629.000 TON
45 302-07455 DENSE GRADED SUBBASE 30.000 CYs
46 303-01180 COMPACTED AGGREGATE NO. 53 1,775.000 TON
47 304-07490 HMA PATCHING, TYPE B 100.000 TON
48 304-07493 WIDENING WITH HMA, TYPE B 30.000 TON
49 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,259.000 SYS
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CALL ORDER 171 CONTRACT ID : R -29385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 306-08432 MILLING, APPROACH 6,099.000 SYS
51 306-11872 MILLING, PROFILE 99,244.000 SYS
52 401-06264 PROFILOGRAPH, HMA LUMP LUMP
53 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 940.000 TON
54 401-07322 OC/QA-HMA, 3, 64, SURFACE, 9.5 mm 9,593.000 TON
55 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,102.000 TON
56 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 14,913.000 TON
57 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,145.000 TON
58 401-10258 JOINT ADHESIVE, SURFACE 40,699.000 LEFT
59 401-10259 JOINT ADHESIVE, INTERMEDIATE 38,853.000 LEFT
60 401-11785 LIQUID ASPHALT SEALANT 40,699.000 LET
61 402-07451 HMA WEDGE AND LEVEL, TYPE B 619.000 TON
62 406-05520 ASPHALT FOR TACK COAT 61.000 TON
63 413-11520 FULL DEPTH RECLAMATION 99,244.000 SYS
64 413-12072 CORRECTIVE AGGREGATE 76,418.000 TON
65 413-12073 STABILIZING MATERIAL ASPHALT EMULSION 1,365.000 TON
66 413-12074 STABILIZING MATERIAL, PORTLAND CEMENT 3,032.000 TON
67 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
68 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 3.000 EACH
69 601-02241 GUARDRAIL, REMOVE 350.000 LET
70 601-05071 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7 3.000 EACH
71 601-05999 CURVED TERMINAL END 1.000 EACH
72 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
73 601-92948 GUARDRAIL, ADJUST HEIGHT 562.500 LET
74 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
75 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 518.750 LFT
76 602-06729 BARRIER, DELINEATOR 8.000 EACH
77 606-07484 MILLED HMA CORRUGATIONS 37,076.000 LET
78 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 179.300 SYS
79 610-07487 HMA FOR APPROACHES, TYPE B 1,269.000 TON
80 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
81 611-06497 MAILBOX ASSEMBLY, SINGLE 31.000 EACH
82 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
83 615-06490 RIGHT-OF-WAY MARKER 111.000 EACH
84 615-06505 MONUMENT, B 26.000 EACH
85 615-06527 MONUMENT, SECTION CORNER 12.000 EACH
86 616-02320 GEOTEXTILES 2,541.000 SYS
87 616-05688 RIPRAP, CLASS 1 334.000 TON
88 616-06405 RIPRAP, REVETMENT 40.000 TON
89 616-06451 RIPRAP, UNIFORM 403.000 TON
90 616-93772 INSPECTION HOLE 6.000 EACH
91 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
92 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
93 621-02770 EROSION CONTROL BLANKET 46,051.000 SYS
94 621-06559 MULCHED SEEDING R 31,534.000 SYS
95 621-06560 MULCHED SEEDING U 14,517.000 SYS
96 621-06567 WATER 2.000 kGAL
97 621-06574 SODDING 6,264.000 SYS

98 621-09867 MULCHED SEEDING 46,051.000 SYS
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CALL ORDER 171 CONTRACT ID : R -29385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
99 628-09402 FIELD OFFICE, B 12.000 MOS
100 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
101 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
102 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
103 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
104 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,932.000 LBS
105 702-92857 CONCRETE, C, SUBSTRUCTURE 47.200 CYS
106 703-06028 REINFORCING BARS 4,638.000 LBS
107 703-06029 REINFORCING BARS, EPOXY COATED 66,987.000 LBS
108 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 34.000 EACH
109 704-51002 CONCRETE, C, SUPERSTRUCTURE 166.000 CYS
110 706-11600 RAILING, CONCRETE FC 26.600 CYS
111 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
112 709-51821 SURFACE SEAL LUMP LUMP
113 711-51038 STRUCTURAL STEEL LUMP LUMP
114 714-11113 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 30.000 LEFT
115 714-12058 STRUCTURE EXTENSION, REINFORCED CONCRETE, BOX SECTIONS, 28.000 LET
116 714-98847 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 70.000 LEFT
117 715-01466 GRATED BOX END SECTION, I, 6:1, DIAMETER 48 IN. 2.000 EACH
118 715-04612 PIPE 2,000.000 LEFT
119 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 66.000 LET
120 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,418.000 LEFT
121  715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 45.000 LFT
122 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 215.000 LET
123 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 192.000 LET
124 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 228.000 LFT
125 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 345.000 LFT
126 715-05127 PIPE, TYPE 1, CIRCULAR, 42 IN. 128.000 LET
127 715-05141 PIPE, TYPE 1, CIRCULAR, 84 IN. 60.000 LET
128 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 907.000 LFT
129 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 594.000 LEFT
130 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 83.000 LET
131 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 128.000 LET
132 715-05178 PIPE, TYPE 3, CIRCULAR, 42 IN. 37.000 LFT
133 715-05186 PIPE, TYPE 3, CIRCULAR, 48 IN. 32.000 LEFT
134 715-05188 PIPE, TYPE 3, CIRCULAR, 60 IN. 53.000 LET
135 715-05239 PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT 74.000 LET
136 715-05407 PIPE, END BENT DRAIN, 6 IN. 92.000 LEFT
137 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
138 715-05842 CONCRETE ANCHOR, 42 IN. 6.000 EACH
139 715-06004 CONCRETE ANCHOR, 48 IN. 2.000 EACH
140 715-06050 CAP 4.000 EACH
141 715-06501 CONCRETE ANCHOR, MIN. AREA 8.9 SFT 10.000 EACH
142 715-07150 CONCRETE ANCHOR, 84 IN. 2.000 EACH
143 715-07758 GRATED BOX END SECTION, II, 6:1, MIN. AREA 7.4 SFT. 2.000 EACH
144 715-08162 PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT 69.000 LEFT
145 715-08171 PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT 22.000 LEFT
146 715-10166 PIPE, TYPE 1, DEFORMED, MIN. AREA 37.0 SFT 96.000 LEFT

147 715-10167 CONCRETE ANCHOR, MIN. AREA 37.0 SFET 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -29385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
148 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 6.000 EACH
149 715-11668 CONCRETE ANCHOR, MIN. AREA 7.4 SFT 2.000 EACH
150 715-11821 GRATED BOX END SECTION, I, 6:1, DIAMETER 42 IN. 2.000 EACH
151 715-12059 PIPE, TYPE 3, DEFORMED, MIN. AREA 8.8 SFT 100.000 LFT
152 715-12068 GRATED BOX END SECTION, I, 3:1, MIN. AREA 8.9 SFT 4.000 EACH
153 715-12069 GRATED BOX END SECTION, I, 6:1, MIN. AREA 8.9 SFT 6.000 EACH
154 715-12071 GRATED BOX END SECTION, I, 3:1, MIN. AREA 12.9 SFET 1.000 EACH
155 715-26770 GRATED BOX END SECTION, I, 3:1, DIAMETER 24 IN. 2.000 EACH
156 715-26822 GRATED BOX END SECTION, I, 3:1, MIN. AREA 15.0 SFT 1.000 EACH
157 715-46005 PIPE END SECTION, DIAMETER 15 IN. 42.000 EACH
158 715-46010 PIPE END SECTION, DIAMETER 18 IN. 28.000 EACH
159 715-46020 PIPE END SECTION, DIAMETER 24 IN. 10.000 EACH
160 715-46030 PIPE END SECTION, DIAMETER 30 IN. 6.000 EACH
161 715-97404 GRATED BOX END SECTION, I, 3:1, DIAMETER 15 IN. 4.000 EACH
162 715-97406 GRATED BOX END SECTION, I, 3:1, DIAMETER 18 IN. 6.000 EACH
163 715-97408 GRATED BOX END SECTION, I, 3:1, DIAMETER 42 IN. 2.000 EACH
164 715-97691 GRATED BOX END SECTION, I, 3:1, DIAMETER 36 IN. 2.000 EACH
165 715-97691 GRATED BOX END SECTION, I, 3:1, DIAMETER 36 IN. 1.000 EACH
166 715-97925 GRATED BOX END SECTION, I, 6:1, DIAMETER 36 IN. 2.000 EACH
167 718-06529 OUTLET PROTECTOR, 2 22.000 EACH
168 718-06531 OUTLET PROTECTOR, 3 5.000 EACH
169 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 9,200.000 LET
170 718-52610 AGGREGATE FOR UNDERDRAINS 412.000 cYs
171 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,655.000 SYS
172 720-04682 INLET 1.000 EACH
173 720-44296 INLET, CAP 5.000 EACH
174 720-45030 INLET, E7 1.000 EACH
175 720-45035 INLET, F7 2.000 EACH
176 723-12062 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 56.000 LET
177 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
178 801-04308 ROAD CLOSURE SIGN ASSEMBLY 24.000 EACH
179 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,800.000 LET
180 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,800.000 LET
181 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
182 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
183 801-06775 MAINTAINING TRAFFIC LUMP LUMP
184 801-07118 BARRICADE, III-A 192.000 LET
185 801-07119 BARRICADE, III-B 1,008.000 LET
186 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 1,726.000 LET
187 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
188 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 164.000 SFT
189 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 484.000 SFT
190 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 8,830.000 LET
191 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 80,569.000 LET
192 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 34,692.000 LET
193 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
194 808-75994 PRISMATIC REFLECTOR 66.000 EACH

195 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 94.000 EACH
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CALL ORDER . 181 CONTRACT ID : R -32489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE 6 IN., REMOVE 11.000 EACH
12 201-02250 TREE 10 IN., REMOVE 3.000 EACH
13 201-02255 TREE 18 IN., REMOVE 3.000 EACH
14 201-02260 TREE 30 IN., REMOVE 2.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02278 CURB, CONCRETE, REMOVE 168.000 LET
17 202-02279 CURB AND GUTTER, REMOVE 282.000 LFT
18 202-02928 CATCH BASIN, REMOVE 3.000 EACH
19 202-74035 SIGN, REMOVE 16.000 EACH
20 202-96133 PIPE, REMOVE 897.000 LET
21 202-99187 FENCE, FARM FIELD, REMOVE 31.000 LFT
22 203-02000 EXCAVATION, COMMON 9,600.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 41.000 EACH
24 205-06937 TEMPORARY SILT FENCE 3,873.000 LFT
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 25.000 LFT
26 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 200.000 CYS
27 207-08204 SUBGRADE TREATMENT, TYPE IT 3,267.000 SYS
28 207-09935 SUBGRADE TREATMENT, TYPE IC 12,178.000 SYS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 99.000 CYS
30 211-09266 STRUCTURE BACKFILL, TYPE 3 246.000 CYS
31 303-01180 COMPACTED AGGREGATE NO. 53 4,539.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 283.000 TON
33 304-07490 HMA PATCHING, TYPE B 158.000 TON
34 304-07491 HMA PATCHING, TYPE C 96.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 80.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,564.000 SYS
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 720.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,095.000 TON
39 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 326.000 TON
40 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 163.000 TON
41 402-07451 HMA WEDGE AND LEVEL, TYPE B 48.000 TON
42 402-07452 HMA WEDGE AND LEVEL, TYPE C 53.000 TON
43 406-05520 ASPHALT FOR TACK COAT 4.200 TON
44 502-11543 PCCP, 4 IN. 2,676.000 SYS
45 604-07899 CURB RAMP, CONCRETE, E 12.000 SYS
46 604-07900 CURB RAMP, CONCRETE, F 42.000 SYS
47 604-07902 CURB RAMP, CONCRETE, H 31.000 SYS
48 605-06120 CURB, CONCRETE 204.000 LFT
49 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,343.000 LFT
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CALL ORDER ;181 CONTRACT ID R -32489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 19.000 LFT
51 605-08636 CURB AND GUTTER, TURNOUT COMBINED 21.000 LEFT
52 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 166.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN. 634.000 SYS
54 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 6.000 EACH
55 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
56 616-02320 GEOTEXTILES 616.000 SYS
57 616-02842 RIPRAP, DITCH 325.000 TON
58 616-05688 RIPRAP, CLASS 1 73.000 TON
59 616-06405 RIPRAP, REVETMENT 114.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
61 621-06545 FERTILIZER 2.000 TON
62 621-06554 SEED MIXTURE U 297.000 LBS
63 621-06570 TOPSOIL 175.000 CYs
64 621-06574 SODDING 1,545.000 SYS
65 628-09402 FIELD OFFICE, B 9.000 MOS
66 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
67 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
68 628-11977 COMPUTER SYSTEM 1.000 EACH
69 702-51005 CONCRETE, A, SUBSTRUCTURE 4.800 CYS
70 702-51010 CONCRETE, B, ABOVE FOOTINGS 18.000 CYS
71 702-51015 CONCRETE, B, FOOTINGS 10.400 CYs
72 703-06029 REINFORCING BARS, EPOXY COATED 1,319.000 LBS
73  712-09730 BOARDWALK 40.000 LET
74 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 609.000 LET
75 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 809.000 LFT
76 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 24.000 LEFT
77 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 287.000 LET
78 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 568.000 LET
79 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 1.83 SFT 101.000 LFT
80 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT 33.000 LEFT
81 715-08250 PIPE DUCTILE IRON 12 IN. 245.000 LET
82 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
83 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
84 715-46025 PIPE END SECTION, DIAMETER 27 IN. 1.000 EACH
85 715-94530 ADJUST WATER VALVE TO GRADE 22.000 EACH
86 720-01092 MANHOLE, J15 MODIFIED 27.000 EACH
87 720-01092 MANHOLE, J15 MODIFIED 1.000 EACH
88 720-02442 PIPE PLUG EXISTING 2.000 EACH
89 720-11486 MANHOLE, E7 MODIFIED 2.000 EACH
90 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
91 720-45335 CATCH BASIN, E7 MODIFIED 3.000 EACH
92 720-93409 INLET, B15 MODIFIED 7.000 EACH
93 720-95409 MANHOLE, J4 MODIFIED 1.000 EACH
94 720-98869 MANHOLE, L4 MODIFIED 1.000 EACH
95 732-11810 MODULAR BLOCK WALL 1,215.000 SET
96 732-11811 MODULAR BLOCK WALL ERECTION 1,215.000 SET
97 801-02595 CONTROLLER RESET TIMING 2.000 EACH

98 801-03290 CONSTRUCTION SIGN, C 9.000 EACH



181 CONTRACT ID R -32489-A
DESCRIPTION QUANTITY
ROAD RECONSTRUCTION

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,889.
TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2
TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 2.
TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 204.
CONSTRUCTION SIGN, A 189.
CONSTRUCTION SIGN, B 191.
MAINTAINING TRAFFIC LUMP

ENERGY ABSORBING TERMINAL, CZ, TL-2 2
BARRICADE, III-A 308.
TEMPORARY TRAFFIC BARRIER, TYPE 2 1,660.
TEMPORARY TRAFFIC SIGNAL LUMP

SIGNAL HEAD RELOCATE 1
SIGNAL HEAD RELOCATE 7
SIGN 2
SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 299.
SIGN, SHEET, WITH LEGEND, 0.080 IN. 195
TRAFFIC SIGNAL EQUIPMENT, REMOVE 1
HANDHOLE SIGNAL TYPE 1 8
CONDUIT, STEEL, GALVANIZED, 2 IN. 770.
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8
SIGNAL PEDESTAL FOUNDATION, A 1
EMERGENCY VEHICLE PREEMPTION DETECTOR 2
EMERGENCY VEHICLE CONFIRMATION LIGHT KIT 2
BACKPLATE, SIGNAL 8
LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 4
LOOP DETECTOR RACK 2
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 30 FT. 1
SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 1
SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 4
SIGNAL CANTILEVER STRUCTURE, COMBINATION ARM 25 FT 2
PEDESTRIAN PUSH BUTTON, APS 8
CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 1
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 4
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 4
SIGNAL SERVICE 1
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 49
SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 8,302.
SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 909.
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 869.
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 724.
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,038
SIGNAL DETECTOR HOUSING 8.
SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,851
CONTROLLER CABINET FOUNDATION, P1 1.
SIGNAL STRAIN POLE STEEL 30 FT 2.
SIGNAL STRAIN POLE STEEL 36 EFT 2.
SIGNAL POLE, PEDESTAL, 10 FT 1.
CONDUIT, STEEL, GALVANIZED, 3 IN. 190.

CALL ORDER

ITEM NO.
SECTION NO.
99 801-06207

100 801-06211
101 801-06212
102 801-06577
103 801-06640
104 801-06645
105 801-06775
106 801-07023
107 801-07118
108 801-08401
109 801-53072
110 801-94295
111 801-94295
112 802-04314
113 802-05701
114 802-09838
115 805-01300
116 805-01842
117 805-01844
118 805-02150
119 805-02645
120 805-03979
121 805-03980
122 805-08487
123 805-09539
124 805-09540
125 805-11376
126 805-11377
127 805-11383
128 805-11435
129 805-11817
130 805-78109
131 805-78205
132 805-78225
133 805-78445
134 805-78467
135 805-78470
136 805-78480
137 805-78485
138 805-78490
139 805-78510
140 805-78785
141 805-78795
142 805-78925
143 805-81032
144 805-81060
145 805-90005
146 805-90267
147 805-92504
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CALL ORDER ;181 CONTRACT ID : R -32489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
148 807-02191 HANDHOLE LIGHTING 3.000 EACH
149 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 2.000 EACH
150 807-86843 WIRE, NO. 4 COPPER, 1/C 369.000 LET
151 808-06368 TRANSVERSE MARKING, REMOVE 1,050.000 LET
152 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 25.000 LET
153 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,232.000 LET
154 808-12032 GROOVING FOR PAVEMENT MARKINGS 8,638.000 LET
155 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,110.000 LET
156 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 237.000 LFT
157 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 648.000 LEFT
158 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 17.000 EACH
159 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 15.000 EACH

160 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 271.000 LFT



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER : 191 CONTRACT ID : R -34441-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 340.000 SYS
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
12 207-09935 SUBGRADE TREATMENT, TYPE IC 949.000 SYS
13 303-07449 COMPACTED AGGREGATE NO. 73 904.000 TON
14 304-07490 HMA PATCHING, TYPE B 847.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 100,484.000 SYS
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 15,862.000 SYS
17 306-08043 MILLING, TRANSITION 959.000 SYS
18 306-08432 MILLING, APPROACH 7,219.000 SYS
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,350.000 TON
20 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 1,329.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 50,278.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 50,278.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 33.000 TON
24 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
25 601-09238 HAND DIG GUARDRAIL POST HOLES 12.000 EACH
26 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
27 604-06070 SIDEWALK, CONCRETE 80.000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 82.000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 2.700 SYS
30 604-07900 CURB RAMP, CONCRETE, F 14.300 SYs
31 604-07901 CURB RAMP, CONCRETE, G 142.100 SYS
32 604-11738 DETECTABLE WARNING ELEMENT 60.000 LFT
33 606-07484 MILLED HMA CORRUGATIONS 29,661.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 597.000 TON
35 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 4.000 EACH
36 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
37 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
38 621-06575 SODDING, NURSERY 50.000 SYS
39 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
41 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
42 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,237.000 LFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,237.000 LFT
46 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 144.000 LFT
47 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 144.000 LFT
48 801-06640 CONSTRUCTION SIGN, A 1.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 191 CONTRACT ID : R -34441-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06716 LINE, REMOVE 706.000 LET
51 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
52 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 67,729.000 LFT
53 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 15,867.000 LEFT
54 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 8,250.000 LET
55 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 144.000 LET
56 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 2.000 EACH

57 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 479.000 LEFT
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CALL ORDER : 201 CONTRACT ID : R -34450-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02279 CURB AND GUTTER, REMOVE 40.000 LEFT
11 202-90277 DETECTOR HOUSING, REMOVE 5.000 EACH
12 304-07783 HMA PATCHING, TYPE D 7,262.000 TON
13 306-08036 MILLING, ASPHALT, 2 IN. 127,356.000 SYS
14 306-08432 MILLING, APPROACH 29,609.000 SYS
15 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 14,010.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 71,735.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 71,735.000 LET
18 406-05520 ASPHALT FOR TACK COAT 53.000 TON
19 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 18.000 TON
20 604-06070 SIDEWALK, CONCRETE 456.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 6.000 SYS
22 604-07900 CURB RAMP, CONCRETE, F 250.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 1,280.000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 112.000 SYS
25 604-07904 CURB RAMP, CONCRETE, L 17.000 SYS
26 605-06140 CURB AND GUTTER, CONCRETE 608.000 LFT
27 610-07788 HMA FOR APPROACHES, TYPE D 3,257.000 TON
28 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 10.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
30 628-09402 FIELD OFFICE, B 12.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
38 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 4.000 EACH
39 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
40 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 127.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,211.000 LEFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,211.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
46 801-06710 FLASHING ARROW SIGN 300.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 11.000 EACH
49 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 50.000 LEFT
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CALL ORDER : 201 CONTRACT ID : R -34450-A

SECTION NO. 0001 ASPHALT RESURFACE

50 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 31,601.000 LFT
51 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 300.000 LFT
52 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 10,894.000 LFT
53 808-0409¢6 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE 127.000 EACH
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 8,970.000 LFT
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 13,327.000 LFT
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-12032 GROOVING FOR PAVEMENT MARKINGS 54,200.000 LEFT
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 7,660.000 LEFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,172.000 LEFT
60 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 1,985.000 LET
61 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 2,422.000 LEFT
62 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 68.000 EACH
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,080.000 EACH
64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,080.000 EACH

65 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 166.000 LFT
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CALL ORDER : 211 CONTRACT ID : R -34583-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-96133 PIPE, REMOVE 14.000 LEFT
13 202-99080 CONCRETE, REMOVE 5.000 CYs
14 202-99187 FENCE, FARM FIELD, REMOVE 355.000 LEFT
15 203-02000 EXCAVATION, COMMON 10.000 CYs
16 203-04523 DEWATERING LUMP LUMP
17 205-06934 TEMPORARY MULCH 5.000 TON
18 205-06937 TEMPORARY SILT FENCE 500.000 LEFT
19 205-08594 FILTER SOCK 1,000.000 LEFT
20 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 1,151.000 SYS
21 205-11591 TEMPORARY SEED MIXTURE 305.000 LBS
22 603-06040 FENCE, FARM FIELD, 47 IN. 180.000 LEFT
23 603-06060 FENCE, FARM FIELD, RESET 315.000 LEFT
24 603-97461 TEMPORARY FENCE 575.000 LET
25 615-06490 RIGHT-OF-WAY MARKER 26.000 EACH
26 616-02320 GEOTEXTILES 1,005.000 SYS
27 616-05688 RIPRAP, CLASS 1 64.000 TON
28 616-05689 RIPRAP, CLASS 2 541.000 TON
29 616-06405 RIPRAP, REVETMENT 54.000 TON
30 616-06451 RIPRAP, UNIFORM 193.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
32 621-06545 FERTILIZER 0.300 TON
33 621-06567 WATER 21.500 kGAL
34 621-06574 SODDING 1,982.000 SYS
35 628-09401 FIELD OFFICE, A 8.000 MOS
36 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
37 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
38 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 16.000 MOS
41 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
42 628-11977 COMPUTER SYSTEM 1.000 EACH
43 715-06357 CONCRETE ANCHOR, 72 IN. 2.000 EACH
44 715-07251 PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 SFT 5.000 LEFT
45 715-07252 SAFETY METAL END SECTION, 4:1, MIN. AREA 8.9 SFT 2.000 EACH
46 715-10167 CONCRETE ANCHOR, MIN. AREA 37.0 SFET 2.000 EACH
47 715-12056 CONCRETE ANCHOR, MIN. AREA 30.1 SFT 2.000 EACH
48 725-10203 PIPE LINER CURED-IN-PLACE 72 IN 73.000 LET
49 725-11022 LINER PIPE, THERMOPLASTIC, DEFORMED, 22.4-23.8 SFET 57.000 LEFT
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CALL ORDER : 211 CONTRACT ID : R -34583-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING
50 725-11299 PIPE LINER, CURED-IN-PLACE, 66 IN 62.000 LET
51 725-11300 PIPE LINER CURED-IN-PLACE 8.9 SFT 86.000 LET
52 725-12054 PIPE LINER CURED-IN-PLACE 30.1 SFT 43.000 LFT
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
54 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 52.000 EACH

56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 221 CONTRACT ID : R -34647-A

SECTION NO. 0001 ASHPALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02274 CURB, CONCRETE INTEGRAL, REMOVE 150.000 LFT
12 202-02279 CURB AND GUTTER, REMOVE 142.000 LFT
13 202-52710 SIDEWALK CONCRETE, REMOVE 280.000 SYS
14 207-09935 SUBGRADE TREATMENT, TYPE IC 742.000 SYS
15 302-06464 SUBBASE FOR PCCP 91.000 cys
16 303-01180 COMPACTED AGGREGATE NO. 53 379.000 TON
17 304-07491 HMA PATCHING, TYPE C 584.000 TON
18 304-07494 WIDENING WITH HMA, TYPE C 21.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 105,420.000 SYS
20 306-08036 MILLING, ASPHALT, 2 IN. 64,200.000 SYS
21 306-08432 MILLING, APPROACH 13,690.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 11,596.000 TON
24 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 7,420.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 93,675.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 93,675.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 49.000 TON
28 503-03489 RETROFITTED TIE BARS 392.000 EACH
29  503-05240 D-1 CONTRACTION JOINT 340.000 LET
30 506-06333 PCCP PATCHING, FULL DEPTH 734.000 SYS
31 604-06070 SIDEWALK, CONCRETE 53.000 SYS
32 604-07894 CURB RAMP, CONCRETE, A 12.000 SYS
33 604-07896 CURB RAMP, CONCRETE, B 7.000 SYS
34 604-07900 CURB RAMP, CONCRETE, F 110.000 SYS
35  604-07902 CURB RAMP, CONCRETE, H 76.000 SYs
36 604-07903 CURB RAMP, CONCRETE, K 22.000 SYS
37 605-06090 CURB, INTEGRAL CONCRETE 150.000 LFT
38 605-52807 CURB AND GUTTER, COMBINED 142.000 LFT
39 610-07488 HMA FOR APPROACHES, TYPE C 1,350.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
41 621-06567 WATER 1.000 kGAL
42 621-06575 SODDING, NURSERY 222.000 SYS
43 628-09403 FIELD OFFICE, C 7.000 MOS
44 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
45 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 21.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER  : 221 CONTRACT ID : R -34647-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASHPALT RESURFACE
50 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
51 720-44000 CASTING, ADJUST TO GRADE 35.000 EACH
52 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 5.000 EACH
53 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
54 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 4.000 EACH
55 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
57 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 17,501.000 LET
58 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 73,036.000 LET
59 801-06640 CONSTRUCTION SIGN, A 67.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
61 801-06710 FLASHING ARROW SIGN 50.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
64 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 11.000 EACH
65 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 10,060.000 LET
66 805-78785 SIGNAL DETECTOR HOUSING 23.000 EACH
67 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,380.000 LET
68 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 5.000 EACH
69 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 6.000 EACH
70 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 14,958.000 LET
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,870.000 LET
72 808-06716 LINE, REMOVE 67,056.000 LET
73  808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
74 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 255.000 LET
75 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 125.000 LET
76 808-12032 GROOVING FOR PAVEMENT MARKINGS 23,900.000 LET
77 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 968.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 49,160.000 LET
79 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,037.000 LET
80 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,894.000 LET
81 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 1,382.000 LET
82 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 556.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 68.000 EACH
84 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 270.000 EACH

85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 270.000 EACH
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CALL ORDER : 231 CONTRACT ID : R -34758-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 5.600 SYS
11 203-02000 EXCAVATION, COMMON 452.000 CYS
12 203-02070 BORROW 25.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
14 301-07448 COMPACTED AGGREGATE NO. 53 BASE 411.000 TON
15 304-07490 HMA PATCHING, TYPE B 12.000 TON
16 604-06070 SIDEWALK, CONCRETE 1,885.000 SYS
17 604-07897 CURB RAMP, CONCRETE, C 30.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
19 605-06090 CURB, INTEGRAL CONCRETE 120.000 LEFT
20 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 51.500 SYS
21 616-07210 FIBER ROLL 5.000 LEFT
22 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
23 621-06559 MULCHED SEEDING R 377.000 SYS
24  622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 3.000 EACH
25 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 24.000 LET
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 8.000 SET
28 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
29 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
30 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 490.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -34898-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 6.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 205-09543 NO. 2 STONE 15.000 TON
11 211-09265 STRUCTURE BACKFILL, TYPE 2 63.000 CYS
12 303-01180 COMPACTED AGGREGATE NO. 53 70.000 TON
13 601-06035 GUARDRAIL, RESET 100.000 LET
14 616-02320 GEOTEXTILES 632.000 SYS
15 616-05688 RIPRAP, CLASS 1 83.000 TON
16 616-05689 RIPRAP, CLASS 2 508.000 TON
17 616-93019 RIPRAP, GROUTED, 18 IN. 45.000 SYS
18 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
19 621-06559 MULCHED SEEDING R 100.000 SYS
20 625-09374 GABIONS, PVC COATED 32.000 CYS
21 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 3.000 MOS
25 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 59.000 LET
26 715-06492 CONCRETE ANCHOR, 54 IN. 2.000 EACH
27 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 29.000 TON
28 716-07635 PIPE INSTALLATION, TRENCHLESS, 36 IN. 295.000 LET
29 725-08296 PIPE LINER CURED-IN-PLACE 48 IN 478.000 LET
30 725-10206 PIPE LINER, CURED-IN-PLACE, 96 IN 155.000 LET
31 725-11708 LINER PIPE, THERMOPLASTIC, CIRCULAR, 21.6-21.7 SFT 185.000 LET
32 725-11868 PIPE LINER CURED-IN-PLACE 18.1 SFT 150.000 LET
33 725-11934 LINER PIPE, THERMOPLASTIC, DEFORMED, 43.7-44.7 SET 295.000 LET
34 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
35 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
36 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
37 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
38 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
39 801-06710 FLASHING ARROW SIGN 70.000 DAY
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, III-A 64.000 LET
42 801-07119 BARRICADE, III-B 40.000 LET
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 10.000 LET
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 26.000 LET
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 13.000 LET
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CALL ORDER : 251 CONTRACT ID : R -34915-A

SECTION NO. 0001 ADD LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 22.000 SYS
10 203-02000 EXCAVATION, COMMON 1,079.000 CYs
11 205-03371 SEDIMENT, REMOVE 4.000 CYS
12 205-09543 NO. 2 STONE 287.000 TON
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 106.000 LEFT
14 205-11587 TEMPORARY GEOTEXTILE 341.000 SYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,869.000 SYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 9.000 CYS
17 302-06464 SUBBASE FOR PCCP 465.000 CYS
18 303-01180 COMPACTED AGGREGATE NO. 53 638.000 TON
19 501-06325 QC/QA-PCCP, 14 IN. 1,607.000 SYS
20 503-03489 RETROFITTED TIE BARS 521.000 EACH
21 503-05240 D-1 CONTRACTION JOINT 754.000 LEFT
22 615-06515 MONUMENT, D 2.000 EACH
23  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
24 621-06560 MULCHED SEEDING U 3,129.000 SYS
25 621-06567 WATER 2.000 kGAL
26 621-06574 SODDING 120.000 SYS
27 628-09402 FIELD OFFICE, B 4.000 MOS
28 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
29 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 8.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 628-11977 COMPUTER SYSTEM 1.000 EACH
34 715-02397 SAFETY METAL END SECTION, 4:1, DIA 36 IN. 1.000 EACH
35 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,166.000 LEFT
36 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 447.000 LET
37 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 13.000 LET
38 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 10.000 LEFT
39 715-08453 SAFETY METAL END SECTION, 4:1, MIN AREA 7.1 SFT 2.000 EACH
40 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
41 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
42 718-52610 AGGREGATE FOR UNDERDRAINS 64.000 CYs
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 212.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,733.000 LET
49 802-02475 SIGN, PANEL, RELOCATE 2.000 EACH
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CALL ORDER : 251 CONTRACT ID : R -34915-A

SECTION NO. 0001 ADD LANES

50 802-03783 SIGN, PANEL, REMOVE 1.000 EACH
51 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 96.000 LET
52 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
53 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
54 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 32.000 SFT
55 802-76095 STRUCTURAL STEEL, BREAKAWAY 513.000 1LBS
56 804-06770 DELINEATOR POST 11.000 EACH
57 808-06368 TRANSVERSE MARKING, REMOVE 64.000 LET
58 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 63.000 LET
59 808-06716 LINE, REMOVE 2,065.000 LFT
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,367.000 LET
61 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 682.000 LET
62 808-11484 LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 IN. 357.000 LFT
63 808-12032 GROOVING FOR PAVEMENT MARKINGS 3,049.000 LET
64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -34922-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-02320 GEOTEXTILES 142.000 SYS
9 616-05688 RIPRAP, CLASS 1 29.000 TON
10 616-05689 RIPRAP, CLASS 2 56.000 TON
11 616-06405 RIPRAP, REVETMENT 51.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
13 621-06559 MULCHED SEEDING R 50.000 SYS
14 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
15 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
18 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 2.000 MOS
19 628-11977 COMPUTER SYSTEM 1.000 EACH
20 725-10196 LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT 426.000 LET
21 725-11014 LINER PIPE, THERMOPLASTIC, DEFORMED, 5.7-6.0 SFT 390.000 LEFT
22 725-11288 PIPE LINER, CURED-IN-PLACE, 60" 175.000 LEFT
23 725-11300 PIPE LINER CURED-IN-PLACE 8.9 SFT 147.000 LEFT
24 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
26 801-06710 FLASHING ARROW SIGN 50.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 271 CONTRACT ID : R -34989-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 107.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 3,348.000 CYS
12 205-06934 TEMPORARY MULCH 5.200 TON
13 205-06937 TEMPORARY SILT FENCE 4,470.000 LEFT
14 205-09543 NO. 2 STONE 576.000 TON
15 205-11591 TEMPORARY SEED MIXTURE 314.000 LBS
16 207-08264 SUBGRADE TREATMENT, TYPE II 2,492.200 SYS
17 207-08266 SUBGRADE TREATMENT, TYPE III 6,312.200 SYS
18 211-09264 STRUCTURE BACKFILL, TYPE 1 0.600 CYs
19 211-09266 STRUCTURE BACKFILL, TYPE 3 1,080.000 CYs
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,149.400 TON
21 406-05520 ASPHALT FOR TACK COAT 1.900 TON
22 502-06627 PCCP, 6 IN. 83.000 SYS
23 603-93373 FENCE PEDESTRIAN 1,138.000 LEFT
24 604-05528 HMA FOR SIDEWALK 1,007.000 TON
25 604-11738 DETECTABLE WARNING ELEMENT 24.000 LET
26 605-06120 CURB, CONCRETE 208.800 LFT
27 610-07486 HMA FOR APPROACHES, TYPE A 151.600 TON
28 610-07487 HMA FOR APPROACHES, TYPE B 413.100 TON
29 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 327.000 SYS
30 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 6.000 EACH
31 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
32 616-02320 GEOTEXTILES 7.000 SYS
33 616-06405 RIPRAP, REVETMENT 5.300 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-06560 MULCHED SEEDING U 10,095.000 SYS
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 11.000 LET
38 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
40 732-11810 MODULAR BLOCK WALL 4,327.000 SET
41 732-11811 MODULAR BLOCK WALL ERECTION 4,327.000 SET
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 26.000 LEFT
46 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6.300 SET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 775.000 LEFT
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CALL ORDER : 281 CONTRACT ID : R -35047-A

SECTION NO. 0001 ASHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-52710 SIDEWALK CONCRETE, REMOVE 1,861.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 31.000 EACH
13 202-93996 PEDESTAL BASE, REMOVE 2.000 EACH
14 302-06464 SUBBASE FOR PCCP 234.000 cys
15 303-01180 COMPACTED AGGREGATE NO. 53 179.000 TON
16 304-07491 HMA PATCHING, TYPE C 486.000 TON
17 304-07491 HMA PATCHING, TYPE C 558.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 153,367.000 SYS
19 306-08432 MILLING, APPROACH 4,553.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 12,653.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 87,973.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 86,973.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 41.000 TON
25 503-03489 RETROFITTED TIE BARS 146.000 EACH
26 503-05240 D-1 CONTRACTION JOINT 192.000 LFT
27 506-06333 PCCP PATCHING, FULL DEPTH 1,419.000 SYS
28 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 1,168.000 SYS
29  604-07894 CURB RAMP, CONCRETE, A 364.000 SYS
30 604-07898 CURB RAMP, CONCRETE, D 69.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 22.000 SYs
32 604-07902 CURB RAMP, CONCRETE, H 95.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 140.000 SYS
34 605-01870 CURB, CONCRETE A 3,403.000 LET
35 605-02278 CURB, REMOVE 3,403.000 LET
36 610-07488 HMA FOR APPROACHES, TYPE C 376.000 TON
37 612-04315 MATERIAL FOR UNDERSEAL 4.000 TON
38 612-60410 DRILLED HOLE FOR UNDERSEAL 48.000 EACH
39 628-09402 FIELD OFFICE, B 20.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
41 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
42 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
43 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 40.000 MOS
44 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
45 720-99417 CATCH BASIN, C15 2.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,596.000 LFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,596.000 LFT
49 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -35047-A

SECTION NO. 0001 ASHALT RESURFACE

50 801-06710 FLASHING ARROW SIGN 2,000.000 DAY
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
53 805-02032 PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE 12.000 EACH
54 805-02645 SIGNAL PEDESTAL FOUNDATION, A 11.000 EACH
55 805-06595 CONDUIT, PVC, 2 IN. 290.000 LFT
56 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 12.000 EACH
57 805-78412 SIGNAL POLE, PEDESTAL, 9FT 9.000 EACH
58 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 9,492.000 LET
59 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 352.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,779.000 LET
62 808-05929 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 3,866.000 LET
63 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 7,776.000 LET
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 21,477.000 LET
65 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 192.000 LET
66 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
67 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 275.000 LFT
68 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,687.000 LET
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 37,979.000 LET
70 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 2,268.000 LET
71 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 92.000 EACH
72 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 81.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH
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CALL ORDER : 291 CONTRACT ID : R =-35229-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 624.900 cyYs
13 203-04523 DEWATERING LUMP LUMP
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
15 205-06937 TEMPORARY SILT FENCE 173.000 LFT
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 100.000 CYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 200.000 SYS
18 211-09265 STRUCTURE BACKFILL, TYPE 2 478.400 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 27.800 TON
20 306-08043 MILLING, TRANSITION 162.500 SYS
21 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 22.700 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 23.600 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 28.100 TON
24 406-05520 ASPHALT FOR TACK COAT 0.100 TON
25 615-06505 MONUMENT, B 2.000 EACH
26 616-02320 GEOTEXTILES 103.400 SYs
27 616-05688 RIPRAP, CLASS 1 93.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
29  621-06545 FERTILIZER 0.100 TON
30 621-06559 MULCHED SEEDING R 642.000 SYs
31 621-06567 WATER 0.100 kGAL
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
34 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
35 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 702-90915 CONCRETE, CLASS, A 3.400 cys
38 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 75.000 LFT
39 715-09182 SAFETY METAL END SECTION, 4:1, MIN AREA 21.5 SFT 2.000 EACH
40 715-11740 PIPE, TYPE 1, DEFORMED, MIN. AREA 24.0 SFT 36.000 LFT
41 715-91361 PIPE PVC 6 IN 15.000 LET
42 715-92037 PIPE PVC 4 IN 25.000 LET
43 720-10152 RODENT PROTECTION 8.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07118 BARRICADE, III-A 36.000 LET
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CALL ORDER : 291 CONTRACT ID : R -35229-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
51 802-91122 SIGN GROUND MOUNTED RESET 2.000 EACH
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 250.000 LEFT

53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 250.000 LET
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CALL ORDER ¢ 301 CONTRACT ID : R -35256-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
11 303-07449 COMPACTED AGGREGATE NO. 73 100.000 TON
12 304-07783 HMA PATCHING, TYPE D 149.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 202,003.000 SYS
14 306-08043 MILLING, TRANSITION 100.000 SYS
15 306-08432 MILLING, APPROACH 485.000 SYS
16 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,556.000 TON
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 4,234.000 TON
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 8,880.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 113,490.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 113,490.000 LFT
21 402-07787 HMA WEDGE AND LEVEL, TYPE D 50.000 TON
22 406-05520 ASPHALT FOR TACK COAT 56.000 TON
23 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 10.000 TON
24 606-07484 MILLED HMA CORRUGATIONS 58,086.000 LFT
25 610-07788 HMA FOR APPROACHES, TYPE D 41.000 TON
26 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
27 621-06559 MULCHED SEEDING R 5,000.000 SYS
28 621-06567 WATER 5.000 KGAL
29  628-09402 FIELD OFFICE, B 9.000 MOS
30 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
31 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 18.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT
38 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 1,500.000 LFT
39 718-06529 OUTLET PROTECTOR, 2 50.000 EACH
40 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 22,000.000 LFT
41 718-09978 UNDERDRAIN OUTLET INSPECTION 33.000 EACH
42 718-09979 UNDERDRAIN OUTLET CLEANING 33.000 EACH
43 718-52610 AGGREGATE FOR UNDERDRAINS 250.000 CYS
44 718-99153 GEOTEXTILES FOR UNDERDRAIN 178.000 SYS
45 720-01355 INLET, CLEAN EXISTING 50.000 EACH
46 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,000.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,000.000 LFT
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CALL ORDER ¢ 301 CONTRACT ID : R -35256-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
53 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,630.000 LET
54 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 163.000 LET
55 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
56 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 520.000 LFT
57 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,382.000 LET
58 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 7,351.000 LET
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 48,827.000 LET
60 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 6,698.000 LET
61 808-06716 LINE, REMOVE 1,912.000 LET
62 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
63 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 956.000 LET
64 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 956.000 LET
65 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 101.000 LET
66 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 725.000 LET
67 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 22.000 LFT
68 808-12032 GROOVING FOR PAVEMENT MARKINGS 109,478.000 LET
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 44,473.000 LET
70 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 939.000 LET
71 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 36.000 LET
72  808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
73 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 920.000 EACH

75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 920.000 EACH
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CALL ORDER : 311 CONTRACT ID : R -35426-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 217.000 cyYs
12 203-02070 BORROW 129.000 cYs
13 205-06937 TEMPORARY SILT FENCE 205.000 LFT
14 205-09543 NO. 2 STONE 150.000 TON
15 207-09935 SUBGRADE TREATMENT, TYPE IC 195.000 SYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 104.000 CYS
17 211-09268 STRUCTURE BACKFILL, TYPE 5 152.000 CYS
18 303-01180 COMPACTED AGGREGATE NO. 53 46.000 TON
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15.000 TON
20 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 25.000 TON
21 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 59.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 50.000 LFT
23 401-10259 JOINT ADHESIVE, INTERMEDIATE 50.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 50.000 LFT
25 406-05521 ASPHALT FOR TACK COAT 532.000 SYS
26 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
27 615-06505 MONUMENT, B 2.000 EACH
28 616-02320 GEOTEXTILES 142.000 SYS
29 616-05688 RIPRAP, CLASS 1 74.000 TON
30 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
31 621-06559 MULCHED SEEDING R 529.000 SYs
32 714-11087 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 52.000 LFT
33 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
34 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
35 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, III-A 48.000 LFT
40 801-07119 BARRICADE, III-B 72.000 LFT
41 801-11642 PORTABRLE CHANGEABLE MESSAGE SIGN 1.000 EACH
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 40.000 LET
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 280.000 LFT
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CALL ORDER . 321 CONTRACT ID : R -35502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENCHANCEMENT, BIKE AND PEDESTRAIN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 125.000 LFT
12 202-06541 REMOVE 1.000 EACH
13 202-06541 REMOVE 1.000 EACH
14 202-06541 REMOVE 1.000 EACH
15 202-93615 CONCRETE, REMOVE 128.000 SYS
16 203-02000 EXCAVATION, COMMON 1,475.000 cys
17 203-02070 BORROW 3,258.000 cyYs
18 205-03371 SEDIMENT, REMOVE 16.000 CYS
19 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
20 205-06937 TEMPORARY SILT FENCE 14,115.000 LET
21 205-08594 FILTER SOCK 55.000 LET
22 205-09543 NO. 2 STONE 150.000 TON
23 205-11585 TEMPORARY FILTER BERM 100.000 LFT
24 207-08262 SUBGRADE TREATMENT, TYPE I 320.000 SYS
25 207-08264 SUBGRADE TREATMENT, TYPE IT 370.000 SYS
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 10,941.000 SYS
27 211-092064 STRUCTURE BACKFILL, TYPE 1 254.000 CYS
28 214-11796 GEOGRID, TYPE IB 320.000 SYS
29 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,836.000 TON
30 303-01180 COMPACTED AGGREGATE NO. 53 632.000 TON
31 303-07662 STONE 107.000 TON
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 31.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 51.000 TON
34 402-07450 HMA WEDGE AND LEVEL, TYPE A 40.000 TON
35 406-05520 ASPHALT FOR TACK COAT 2.100 TON
36 502-06627 PCCP, 6 IN. 164.000 SYS
37 502-06627 PCCP, 6 IN. 212.000 SYS
38 502-11543 PCCP, 4 IN. 45.000 SYS
39 502-11543 PCCP, 4 IN. 114.000 SYS
40 601-02241 GUARDRAIL, REMOVE 60.000 LFT
41 604-05528 HMA FOR SIDEWALK 1,436.000 TON
42 604-06070 SIDEWALK, CONCRETE 65.000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 36.000 SYS
44 605-06140 CURB AND GUTTER, CONCRETE 45.000 LFT
45 610-09108 PCCP FOR APPROACHES, 9 IN. 34.000 SYS
46 615-11537 PARKING BARRIER, CONCRETE 5.000 EACH
47 616-02320 GEOTEXTILES 380.000 SYS
48 616-06405 RIPRAP, REVETMENT 75.000 TON
49 618-03812 BENCH 2.000 EACH
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CALL ORDER  : 321 CONTRACT ID : R -35502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENCHANCEMENT, BIKE AND PEDESTRAIN FACILITIES
50 618-04181 BICYCLE RACK 4.000 EACH
51 618-97671 PICNIC TABLE 4.000 EACH
52 618-97672 TRASH RECEPTACLE 1.000 EACH
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-02770 EROSION CONTROL BLANKET 392.000 SYS
55 621-04316 SPADE EDGE 427.000 LET
56 621-06545 FERTILIZER 1.300 TON
57 621-06554 SEED MIXTURE U 457.000 1BS
58 621-06557 SEED MIXTURE T 457.000 1LBS
59 621-06565 MULCHING MATERIAL 12.200 TON
60 621-06570 TOPSOIL 42.400 CYS
61 621-98038 MULCH HARDWOOD SHREDDED BARK 14.200 CYS
62 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE BROAD UPRIGHT, 14.000 EACH
63 622-05631 PLANT, CONIFEROUS EVERGREEN, GLOBE DWARF, 8.000 EACH
64 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 5.000 EACH
65 622-05654 PLANT, PERENNIAL 153.000 EACH
66 622-05654 PLANT, PERENNIAL 13.000 EACH
67 628-09401 FIELD OFFICE, A 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 702-51015 CONCRETE, B, FOOTINGS 13.400 CYs
70 703-06028 REINFORCING BARS 410.000 1BS
71 706-04683 RAILING 640.000 LET
72 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
73  712-08257 PREFABRICATED LUMP LUMP
74 715-01525 VALVE BOX 1.000 EACH
75 715-04612 PIPE 36.000 LET
76 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 155.000 LET
77 715-46000 PIPE END SECTION, DIAMETER 12 IN. 10.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
81 801-06775 MAINTAINING TRAFFIC LUMP LUMP
82 801-07119 BARRICADE, III-B 120.000 LET
83 802-03896 BOLLARD 3.000 EACH
84 802-04314 SIGN 3.000 EACH
85 802-04314 SIGN 21.000 EACH
86 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 366.000 LET
87 807-04866 LUMINAIRE 7.000 EACH
88 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 440.000 LET
89 807-78590 HANDHOLE 1.000 EACH
90 807-86805 SERVICE POINT, I 1.000 EACH
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 54.000 LET
92 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN. 78.000 LET

93 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 331 CONTRACT ID : R -35552-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRAIN FACLITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02279 CURB AND GUTTER, REMOVE 18.000 LEFT
10 202-52710 SIDEWALK CONCRETE, REMOVE 57.000 SYS
11 203-02000 EXCAVATION, COMMON 2,981.000 CYS
12 203-02070 BORROW 4,089.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
14 205-06937 TEMPORARY SILT FENCE 2,867.000 LEFT
15 205-09543 NO. 2 STONE 98.000 TON
16 205-11587 TEMPORARY GEOTEXTILE 144.000 SYS
17 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,733.000 SYS
18 205-11591 TEMPORARY SEED MIXTURE 2,733.000 LBS
19 207-08266 SUBGRADE TREATMENT, TYPE III 3,925.000 SYS
20 211-02050 B BORROW 50.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 59.000 TON
22 303-93714 BOULDER 1.000 EACH
23 601-03667 RAILING ORNAMENTAL 54.000 LFT
24 604-07823 STAMPED CONCRETE SIDEWALK 74.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
26 605-97937 CURB AND GUTTER, ROLL CURB 18.000 LFT
27 616-02320 GEOTEXTILES 4.000 SYS
28 616-06405 RIPRAP, REVETMENT 132.000 TON
29 618-03812 BENCH 4.000 EACH
30 618-03827 FOUNTAIN DRINKING 1.000 EACH
31 618-97672 TRASH RECEPTACLE 2.000 EACH
32 621-06559 MULCHED SEEDING R 2,733.000 SYS
33 621-06570 TOPSOIL 195.000 CYsS
34 621-06574 SODDING 1,752.000 SYS
35 622-05654 PLANT, PERENNIAL 36.000 EACH
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
38 712-03862 PREFABRICATED BRIDGE LUMP LUMP
39 715-04994 METER 1.000 EACH
40 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 20.000 LEFT
41 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
42 715-97873 WATER SERVICE LINE, 1 IN 1.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
44 732-11770 AGGREGATE FOR DRAINAGE FILL 15.000 CYs
45 732-11810 MODULAR BLOCK WALL 140.000 SET
46 732-11811 MODULAR BLOCK WALL ERECTION 140.000 SET
47 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 331 CONTRACT ID : R -35552-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRAIN FACLITIES

50 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 23.000 LET
51 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 14.000 SET
52 301-07448 COMPACTED AGGREGATE NO. 53 BASE 871.000 TON
53 604-06070 SIDEWALK, CONCRETE 3,920.000 SYS
54 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,306.000 TON
55 406-05520 ASPHALT FOR TACK COAT 2.000 TON

56 604-05528 HMA FOR SIDEWALK 1,001.000 TON



SCHEDULE OF PAY ITEMS PAGE 47

CALL ORDER : 361 CONTRACT ID : R -35841-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02250 TREE 10 IN., REMOVE 1.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02279 CURB AND GUTTER, REMOVE 34.000 LEFT
11 202-91840 FENCE, CHAIN. LINK, REMOVE 189.000 LET
12 205-06937 TEMPORARY SILT FENCE 999.000 LEFT
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 45.000 LEFT
14 211-09264 STRUCTURE BACKFILL, TYPE 1 6.000 CYs
15 603-92636 FENCE, CHAIN LINK, 72 IN. 170.000 LEFT
16 603-96521 FENCE GATE, CHAIN LINK, RESET 1.000 EACH
17 604-06070 SIDEWALK, CONCRETE 695.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
19 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 34.000 LFT
20 621-06567 WATER 10.000 kGAL
21 621-06575 SODDING, NURSERY 2,631.000 SYS
22 628-09402 FIELD OFFICE, B 6.000 MOS
23 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
24  628-11977 COMPUTER SYSTEM 2.000 EACH
25 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 12.000 LET
26 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 11.000 LFT
27 715-46000 PIPE END SECTION, DIAMETER 12 IN. 5.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 21.000 LFT
32 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
33 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.200 SYS
34 808-06368 TRANSVERSE MARKING, REMOVE 35.000 LFT
35 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 32.000 LFT
36 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 188.000 LET
37 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
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CALL ORDER : 371 CONTRACT ID : R -35923-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-06580 CONTAMINATED SOIL, REMOVE 1,353.000 CYS
12 203-02000 EXCAVATION, COMMON 356.000 CYS
13 203-02010 EXCAVATION, ROCK 220.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 80.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,700.000 LEFT
17 205-09543 NO. 2 STONE 80.000 TON
18 207-08264 SUBGRADE TREATMENT, TYPE II 51.000 SYS
19 207-09895 SUBGRADE TREATMENT, TYPE V 720.000 SYS
20 211-09266 STRUCTURE BACKFILL, TYPE 3 619.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 683.000 TON
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 134.000 TON
23 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 217.000 TON
24 604-06070 SIDEWALK, CONCRETE 55.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 8.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
27 604-95344 HAND RAIL, PEDESTRIAN 825.000 LEFT
28 605-06120 CURB, CONCRETE 88.000 LET
29 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 47.000 SYS
30 610-09108 PCCP FOR APPROACHES, 9 IN. 4.000 SYS
31 616-02320 GEOTEXTILES 1,239.000 SYS
32 616-05688 RIPRAP, CLASS 1 780.000 TON
33 618-03812 BENCH 1.000 EACH
34 618-03812 BENCH 1.000 EACH
35 618-04181 BICYCLE RACK 1.000 EACH
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-02770 EROSION CONTROL BLANKET 880.000 SYS
38 621-06560 MULCHED SEEDING U 2,173.000 SYS
39 621-06570 TOPSOIL 181.000 CYs
40 621-98038 MULCH HARDWOOD SHREDDED BARK 4.000 CYs
41 622-05631 PLANT, CONIFEROUS EVERGREEN, GLOBE DWARF, 12.000 EACH
42  628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
43  628-11977 COMPUTER SYSTEM 1.000 EACH
44 702-51005 CONCRETE, A, SUBSTRUCTURE 88.000 CYSs
45 702-51015 CONCRETE, B, FOOTINGS 211.000 CYs
46 703-06029 REINFORCING BARS, EPOXY COATED 32,301.000 LBS
47 709-51821 SURFACE SEAL LUMP LUMP
48 714-11173 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 16.000 LET
49 714-11194 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 10.000 LEFT
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CALL ORDER : 371 CONTRACT ID : R -35923-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 715-01472 PIPE END SECTION PRECAST CONCRETE 18 IN 1.000 EACH
51 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 16.000 LET
52 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 36.000 LET
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 20.000 LET
54 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 36.000 LFT
55 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
57 720-45030 INLET, E7 1.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
60 801-06710 FLASHING ARROW SIGN 20.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07119 BARRICADE, III-B 160.000 LET
63 802-04314 SIGN 2.000 EACH
64 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 72.000 LET
65 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 17.000 SET
66 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 18.000 SET

67 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 60.000 LFT
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CALL ORDER : 381 CONTRACT ID : R -36387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENCHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 205-03371 SEDIMENT, REMOVE 5.000 CYs
11 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
12 205-06934 TEMPORARY MULCH 0.400 TON
13 205-06937 TEMPORARY SILT FENCE 920.000 LEFT
14 205-11591 TEMPORARY SEED MIXTURE 30.000 LBS
15 207-08264 SUBGRADE TREATMENT, TYPE II 5.000 SYS
16 304-07490 HMA PATCHING, TYPE B 3.000 TON
17 604-06070 SIDEWALK, CONCRETE 508.000 SYS
18 604-07901 CURB RAMP, CONCRETE, G 9.000 SYS
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-06567 WATER 15.000 kGAL
21 621-06570 TOPSOIL 23.000 CYS
22 621-06575 SODDING, NURSERY 416.000 SYS
23 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
25 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-07119 BARRICADE, III-B 20.000 LEFT
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CALL ORDER : 391 CONTRACT ID : R -36585-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK REPAIR OR REPLACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 630.000 SYS
11 202-90747 RETAINING WALL, REMOVE 10.000 LET
12 203-02000 EXCAVATION, COMMON 64.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 8.000 EACH
14 205-06937 TEMPORARY SILT FENCE 988.000 LEFT
15 207-08264 SUBGRADE TREATMENT, TYPE II 287.000 SYS
16 301-07448 COMPACTED AGGREGATE NO. 53 BASE 40.000 TON
17 304-07492 WIDENING WITH HMA, TYPE A 26.000 TON
18 604-06070 SIDEWALK, CONCRETE 860.000 SYS
19 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
20 604-07903 CURB RAMP, CONCRETE, K 22.000 SYS
21 605-02278 CURB, REMOVE 541.000 LEFT
22 605-04742 WALL LUMP LUMP
23 605-06120 CURB, CONCRETE 1,012.000 LEFT
24 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 59.000 SYS
25 610-09108 PCCP FOR APPROACHES, 9 IN. 88.000 SYS
26 621-06567 WATER 1.000 kGAL
27 621-06575 SODDING, NURSERY 313.000 SYS
28 628-09401 FIELD OFFICE, A 6.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 628-11977 COMPUTER SYSTEM 1.000 EACH
31 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
32 801-03291 CONSTRUCTION SIGN, D 7.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06368 TRANSVERSE MARKING, REMOVE 88.000 LET
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 262.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 11.000 LET
39 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 92.000 LET
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CALL ORDER : 401 CONTRACT ID : R -37079-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02772 CASTING, REMOVE 3.000 EACH
12 202-52710 SIDEWALK CONCRETE, REMOVE 950.000 SYS
13 203-02000 EXCAVATION, COMMON 130.000 CYs
14 205-09543 NO. 2 STONE 105.000 TON
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 105.000 TON
16 304-07491 HMA PATCHING, TYPE C 535.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 26,800.000 SYS
18 306-08432 MILLING, APPROACH 1,940.000 SYS
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,320.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 23,600.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 23,600.000 LET
22 406-05520 ASPHALT FOR TACK COAT 10.000 TON
23 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 10.000 TON
24 604-06070 SIDEWALK, CONCRETE 385.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 380.000 SYS
26 604-07896 CURB RAMP, CONCRETE, B 100.000 SYS
27 604-07900 CURB RAMP, CONCRETE, F 75.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 10.000 SYS
29 605-06120 CURB, CONCRETE 310.000 LET
30 610-07488 HMA FOR APPROACHES, TYPE C 170.000 TON
31 616-02320 GEOTEXTILES 155.000 SYS
32 628-09402 FIELD OFFICE, B 8.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
36 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 8.000 EACH
37 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,000.000 LEFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,000.000 LEFT
41 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 5,930.000 LEFT
44 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,150.000 LEFT
46 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 5.000 EACH
47 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
48 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 820.000 LEFT
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 970.000 LEFT
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CALL ORDER : 401 CONTRACT ID : R -37079-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
51 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 30.000 LET
52 808-12032 GROOVING FOR PAVEMENT MARKINGS 9,380.000 LET
53 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 1,800.000 LET
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,755.000 LET
55 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 110.000 LET
56 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 535.000 LET
57 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 2,020.000 LET

58 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH
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CALL ORDER : 411 CONTRACT ID : R -37318-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 604-06070 SIDEWALK, CONCRETE 194.000 SYS
8 604-07894 CURB RAMP, CONCRETE, A 23.000 SYS
9 604-07897 CURB RAMP, CONCRETE, C 21.000 SYS
10 604-07901 CURB RAMP, CONCRETE, G 89.000 SYS
11 605-92578 CURB, WALK CONCRETE 12.000 SYS
12 621-06575 SODDING, NURSERY 107.000 SYS
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
15 801-06645 CONSTRUCTION SIGN, B 36.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-07118 BARRICADE, III-A 216.000 LET
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CALL ORDER t 421 CONTRACT ID : R -37321-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW CONSTRUCTION, ADA SIDEWALK RAMPS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 604-06070 SIDEWALK, CONCRETE 1,080.000 SYS
8 604-07894 CURB RAMP, CONCRETE, A 93.000 SYS
9 604-07896 CURB RAMP, CONCRETE, B 43.000 SYS
10 604-07897 CURB RAMP, CONCRETE, C 50.000 SYS
11 604-07901 CURB RAMP, CONCRETE, G 33.000 SYS
12 621-06575 SODDING, NURSERY 167.000 SYS
13 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
15 801-06645 CONSTRUCTION SIGN, B 48.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-07118 BARRICADE, III-A 288.000 LET
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CALL ORDER : 431 CONTRACT ID : R -37459-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIDEWALK CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 604-06070 SIDEWALK, CONCRETE 457.000 SYS
8 604-07894 CURB RAMP, CONCRETE, A 30.000 SYS
9 604-07896 CURB RAMP, CONCRETE, B 30.000 SYS
10 604-07897 CURB RAMP, CONCRETE, C 90.000 SYS
11 604-07899 CURB RAMP, CONCRETE, E 90.000 SYS
12 604-07903 CURB RAMP, CONCRETE, K 20.000 SYS
13 605-06090 CURB, INTEGRAL CONCRETE 110.000 LFT
14 621-06575 SODDING, NURSERY 160.000 SYS
15 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
17 801-06645 CONSTRUCTION SIGN, B 52.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-07118 BARRICADE, III-A 312.000 LET



SCHEDULE OF PAY ITEMS PAGE 57

CALL ORDER  : 451 CONTRACT ID : R -39026-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 302-07455 DENSE GRADED SUBBASE 80.000 CYS
8 503-03489 RETROFITTED TIE BARS 408.000 EACH
9 503-05240 D-1 CONTRACTION JOINT 420.000 LET
10 506-06333 PCCP PATCHING, FULL DEPTH 958.000 SYS
11  628-09402 FIELD OFFICE, B 4.000 MOS
12 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
13 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 8.000 MOS
16 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
18 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,720.000 LET
19 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
20 801-06710 FLASHING ARROW SIGN 200.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,000.000 LET
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 450.000 LET
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 300.000 LET
25 808-06716 LINE, REMOVE 850.000 LET
26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER  : 461 CONTRACT ID : R -39033-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 69.000 cyYs
13 205-06934 TEMPORARY MULCH 1.000 TON
14 205-06937 TEMPORARY SILT FENCE 378.000 LFT
15 205-11591 TEMPORARY SEED MIXTURE 75.000 LBS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 192.000 SYS
17 211-09264 STRUCTURE BACKFILL, TYPE 1 13.000 CYS
18 211-09268 STRUCTURE BACKFILL, TYPE 5 100.000 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 32.000 TON
20 303-01180 COMPACTED AGGREGATE NO. 53 19.000 TON
21 304-07493 WIDENING WITH HMA, TYPE B 2.000 TON
22 306-08043 MILLING, TRANSITION 85.000 SYS
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 21.000 TON
24 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 21.000 TON
25 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 25.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 100.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 140.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 100.000 LFT
29 406-05521 ASPHALT FOR TACK COAT 386.000 SYS
30 615-06490 RIGHT-OF-WAY MARKER 6.000 EACH
31 616-02320 GEOTEXTILES 108.000 SYS
32 616-05688 RIPRAP, CLASS 1 84.000 TON
33 616-06451 RIPRAP, UNIFORM 8.000 TON
34 621-02770 EROSION CONTROL BLANKET 458.000 SYS
35 621-06545 FERTILIZER 0.100 TON
36 621-06559 MULCHED SEEDING R 458.000 SYS
37 714-11635 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 60.000 LFT
38 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 97.000 LFT
39 720-02442 PIPE PLUG EXISTING 1.000 EACH
40 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 48.000 LFT
47 801-07119 BARRICADE, III-B 120.000 LFT
48 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 200.000 LFT
49 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 200.000 LET
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CALL ORDER : 491 CONTRACT ID RS-31574-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 884.000 LET
12 202-02279 CURB AND GUTTER, REMOVE 84.000 LFT
13 202-52710 SIDEWALK CONCRETE, REMOVE 1,377.000 SYS
14 202-90277 DETECTOR HOUSING, REMOVE 12.000 EACH
15 203-02000 EXCAVATION, COMMON 80.000 cys
16 205-03371 SEDIMENT, REMOVE 15.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
18 205-06937 TEMPORARY SILT FENCE 300.000 LFT
19 205-09543 NO. 2 STONE 80.000 TON
20 207-08268 SUBGRADE TREATMENT, TYPE IV 1,185.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 1,603.000 SYS
22 214-11796 GEOGRID, TYPE IB 378.000 SYS
23 303-01180 COMPACTED AGGREGATE NO. 53 20.000 TON
24 303-07449 COMPACTED AGGREGATE NO. 73 68.000 TON
25 304-07491 HMA PATCHING, TYPE C 1,610.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 93,444.000 SYS
27 306-08043 MILLING, TRANSITION 85.000 SYS
28 306-08432 MILLING, APPROACH 8,799.000 SYS
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 7,717.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 47,845.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 47,845.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 26.300 TON
33 503-03489 RETROFITTED TIE BARS 168.000 EACH
34 503-05240 D-1 CONTRACTION JOINT 340.000 LFT
35 506-06333 PCCP PATCHING, FULL DEPTH 910.000 SYs
36 601-02241 GUARDRAIL, REMOVE 50.000 LFT
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 50.000 LFT
38 604-03643 BRICK PAVERS 64.000 SYS
39 604-06070 SIDEWALK, CONCRETE 1,032.000 SYS
40 604-07894 CURB RAMP, CONCRETE, A 32.000 SYS
41 604-07897 CURB RAMP, CONCRETE, C 19.000 SYS
42 604-07899 CURB RAMP, CONCRETE, E 66.000 SYS
43 604-07900 CURB RAMP, CONCRETE, F 43.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 153.000 SYS
45 604-07902 CURB RAMP, CONCRETE, H 39.000 SYS
46 604-07903 CURB RAMP, CONCRETE, K 28.000 SYS
47 604-11738 DETECTABLE WARNING ELEMENT 57.000 LFT
48 605-06120 CURB, CONCRETE 1,384.000 LFT
49 605-06140 CURB AND GUTTER, CONCRETE 84.000 LFT
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CALL ORDER : 491 CONTRACT ID : RS-31574-A

SECTION NO. 0001 ASPHALT RESURFACE

50 610-07488 HMA FOR APPROACHES, TYPE C 729.000 TON
51 612-04315 MATERIAL FOR UNDERSEAL 72.100 TON
52 612-60410 DRILLED HOLE FOR UNDERSEAL 1,197.000 EACH
53 615-06505 MONUMENT, B 1.000 EACH
54 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
56 621-06575 SODDING, NURSERY 335.000 SYS
57 628-09402 FIELD OFFICE, B 12.000 MOS
58 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
59 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
60 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
61 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
62 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
63 628-11977 COMPUTER SYSTEM 2.000 EACH
64 720-04790 CASTING 1.000 EACH
65 720-44000 CASTING, ADJUST TO GRADE 19.000 EACH
66 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
67 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,436.000 LET
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,436.000 LET
71 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 1,390.000 LET
72 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. 400.000 LET
73 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 1,390.000 LET
74 801-06640 CONSTRUCTION SIGN, A 98.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 94.000 EACH
76 801-06710 FLASHING ARROW SIGN 240.000 DAY
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07118 BARRICADE, III-A 400.000 LET
79 801-07119 BARRICADE, III-B 96.000 LET
80 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
81 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 14.000 SFT
82 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 520.000 LET
83 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 14.000 EACH
84 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
85 805-11817 PEDESTRIAN PUSH BUTTON, APS 14.000 EACH
86 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 8,445.000 LET
87 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,050.000 LET
88 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,050.000 LET
89 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,250.000 LET
90 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
91 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,245.000 LET
92  805-90005 SIGNAL POLE, PEDESTAL, 10 FT 6.000 EACH
93 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
94 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,183.000 LET
95 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 16,677.000 LET
96 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 36,402.000 LET
97 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 1,080.000 LET

98 808-12032 GROOVING FOR PAVEMENT MARKINGS 55,342.000 LEFT
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CALL ORDER : 491 CONTRACT ID : RS-31574-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 1,532.000 LET
100 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 4,670.000 LET
101 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 71.000 EACH
102 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
103 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 544.000 EACH

104 808-98875 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 100.000 LFT
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CALL ORDER : 501 CONTRACT ID : RS-34056-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 830.000 SYS
12 202-02278 CURB, CONCRETE, REMOVE 75.000 LFT
13 202-52710 SIDEWALK CONCRETE, REMOVE 220.000 SYS
14 203-02000 EXCAVATION, COMMON 90.000 cyYs
15 205-09543 NO. 2 STONE 110.000 TON
16 303-01180 COMPACTED AGGREGATE NO. 53 70.000 TON
17 303-07449 COMPACTED AGGREGATE NO. 73 4,460.000 TON
18 304-07491 HMA PATCHING, TYPE C 5,900.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN. 198,200.000 SYs
20 306-08037 MILLING, ASPHALT, 3 IN. 22,000.000 SYS
21 306-08038 MILLING, ASPHALT, 4 IN. 11,920.000 SYS
22 306-08043 MILLING, TRANSITION 8,100.000 SYS
23 306-08432 MILLING, APPROACH 16,420.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07338 QC/OA-HMA, 1, 64, SURFACE, 12.5 mm 325.000 TON
26 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 24,720.000 TON
27 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 325.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,300.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 92,550.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,700.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 92,550.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 85.000 TON
33 604-06070 SIDEWALK, CONCRETE 42.000 SYS
34 604-07896 CURB RAMP, CONCRETE, B 110.000 SYS
35 604-07901 CURB RAMP, CONCRETE, G 55.000 SYS
36 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
37 605-06120 CURB, CONCRETE 75.000 LET
38 606-07484 MILLED HMA CORRUGATIONS 62,450.000 LFT
39 610-07488 HMA FOR APPROACHES, TYPE C 2,300.000 TON
40 615-06527 MONUMENT, SECTION CORNER 10.000 EACH
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06575 SODDING, NURSERY 36.000 SYS
43 628-09402 FIELD OFFICE, B 12.000 MOS
44 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
45 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
49 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
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CALL ORDER  : 501 CONTRACT ID RS-34056-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
51 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 17,850.000 LET
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,920.000 LET
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 78.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 720.000 LFT
59 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
60 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 4,910.000 LET
61 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
62 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,700.000 LET
63 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
64 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, IN. 390.000 LET
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 128,300.000 LET
66 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 28,100.000 LFT
67 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 15,050.000 LET
68 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 260.000 LET
69 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 4.000 EACH
70 808-10072 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 220.000 LET
71 808-10074 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 200.000 LET
72 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 5.000 EACH
73  808-12032 GROOVING FOR PAVEMENT MARKINGS 171,800.000 LET
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,220.000 EACH
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CALL ORDER : 511 CONTRACT ID : RS-34966-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93741 GUARDRAIL, END TREATMENT, REMOVE 6.000 EACH
13 205-06937 TEMPORARY SILT FENCE 300.000 LFT
14 207-09935 SUBGRADE TREATMENT, TYPE IC 80.000 SYS
15 303-01180 COMPACTED AGGREGATE NO. 53 417.000 TON
16 304-07490 HMA PATCHING, TYPE B 250.000 TON
17 304-07491 HMA PATCHING, TYPE C 82.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 119,421.000 SYS
19 306-08432 MILLING, APPROACH 1,917.000 SYs
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 5,837.000 TON
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 4,013.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 71,827.000 LET
24 401-11785 LIQUID ASPHALT SEALANT 71,827.000 LET
25 406-05520 ASPHALT FOR TACK COAT 31.000 TON
26 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 7.000 TON
27 601-02241 GUARDRAIL, REMOVE 112.800 LET
28 601-05071 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7 1.000 EACH
29 601-06035 GUARDRAIL, RESET 325.000 LET
30 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
31 610-07487 HMA FOR APPROACHES, TYPE B 159.000 TON
32 616-02320 GEOTEXTILES 2,670.000 SYS
33 616-06405 RIPRAP, REVETMENT 5,410.000 TON
34 628-09402 FIELD OFFICE, B 10.000 MOS
35 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 20.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 250.000 LET
40 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 70.000 LET
41 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
44 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 6,530.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 86.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 7,906.000 LFT
48 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,417.000 LET
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,355.000 LET
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CALL ORDER : 511 CONTRACT ID : RS-34966-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 400.000 LFT
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 438.000 LFT
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 24,292.000 LEFT
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 24,420.000 LET
54 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
55 808-12032 GROOVING FOR PAVEMENT MARKINGS 18,444.000 LET
56 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,537.000 LFT
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 20,552.000 LET
58 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 261.000 LEFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 42.000 EACH
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 503.000 EACH

61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 503.000 EACH
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CALL ORDER : 521 CONTRACT ID : RS-37746-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02070 BORROW 100.000 cyYs
12 205-06937 TEMPORARY SILT FENCE 16,301.000 LET
13 207-09935 SUBGRADE TREATMENT, TYPE IC 1,119.000 SYS
14 211-092064 STRUCTURE BACKFILL, TYPE 1 88.000 CYS
15 302-06464 SUBBASE FOR PCCP 39.000 cyYs
16 304-07491 HMA PATCHING, TYPE C 11.000 TON
17 304-07783 HMA PATCHING, TYPE D 66.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 32,262.970 SYS
19 306-08036 MILLING, ASPHALT, 2 IN. 200,372.000 SYS
20 306-08038 MILLING, ASPHALT, 4 IN. 3,380.000 SYS
21 306-11680 MILLING, ASPHALT, 5.5 IN. 54,320.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,761.000 TON
24 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 6,338.000 TON
25 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,633.000 TON
26 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 8,459.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 134,335.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 26,722.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 134,335.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 88.000 TON
31 410-11846 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA 22,512.000 TON
32 501-06266 PROFILOGRAPH PCCP LUMP LUMP
33 503-05240 D-1 CONTRACTION JOINT 144.000 LET
34 503-05310 TERMINAL JOINT 1,080.000 LET
35 506-06333 PCCP PATCHING, FULL DEPTH 1,151.000 SYS
36 506-06334 PCCP PATCHING, PARTIAL DEPTH 165.000 SYS
37 606-07484 MILLED HMA CORRUGATIONS 110, 385.000 LET
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
39 621-03787 SEED MIXTURE D 0.500 LBS
40 621-06559 MULCHED SEEDING R 150.000 SYS
41  628-09402 FIELD OFFICE, B 12.000 MOS
42 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
43 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
44 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
46 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 48.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 628-11977 COMPUTER SYSTEM 1.000 EACH
49 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 57,230.000 LET
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CALL ORDER : 521 CONTRACT ID : RS-37746-A

SECTION NO. 0001 ASPHALT RESURFACE

50 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 4,266.000 LET
51 718-06526 HMA FOR UNDERDRAINS 6,475.000 TON
52  718-06531 OUTLET PROTECTOR, 3 158.000 EACH
53 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LET
54 718-11685 UNDERDRAIN CLEANOUT PORT 158.000 EACH
55 718-52610 AGGREGATE FOR UNDERDRAINS 5,980.000 CYs
56 718-99153 GEOTEXTILES FOR UNDERDRAIN 25,440.000 SYS
57 727-90308 EPOXY INJECTION, CRACK PREPARATION 335.000 LET
58 727-90309 EPOXY INJECTION, EPOXY MATERIAL 14.000 GAL
59 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
60 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 57,230.000 LET
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 57,230.000 LET
63 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
65 801-06710 FLASHING ARROW SIGN 180.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 805-09870 WIM STATION, REMOVE LUMP LUMP
68 805-11763 WIM STATION, REBUILD LUMP LUMP
69 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 60,092.000 LET
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 68,472.000 LET
71 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,931.000 LET
72 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
73  808-12032 GROOVING FOR PAVEMENT MARKINGS 195,931.000 LET
74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 67,367.000 LET
75 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 526.000 LET
76 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 84.000 LET
77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 840.000 EACH

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 840.000 EACH
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CALL ORDER : 531 CONTRACT ID : RS-37943-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-07449 COMPACTED AGGREGATE NO. 73 600.000 TON
11 304-07491 HMA PATCHING, TYPE C 200.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 108,000.000 SYS
13 306-08432 MILLING, APPROACH 5,000.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 8,800.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 113,000.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 113,000.000 LET
18 406-05520 ASPHALT FOR TACK COAT 30.000 TON
19 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 10.000 TON
20 412-09355 FOG SEAL 50,000.000 SYS
21 606-07484 MILLED HMA CORRUGATIONS 24,500.000 LET
22 610-07488 HMA FOR APPROACHES, TYPE C 400.000 TON
23 628-09402 FIELD OFFICE, B 6.000 MOS
24 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
25 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
27 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
28 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,000.000 LET
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,000.000 LET
32 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 484.000 LET
35 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 174.000 LET
36 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,900.000 LET
37 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,400.000 LET
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 58,000.000 LET
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 55,500.000 LET
40 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
41 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 155.000 LET
42 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 210.000 LET
43 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 14.000 EACH
44 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
45 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,050.000 EACH
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 400.000 EACH
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CALL ORDER  : 541 CONTRACT ID : RS-37949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN HMA OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 4.000 EACH
11 203-02000 EXCAVATION, COMMON 230.000 cyYs
12 205-09543 NO. 2 STONE 50.000 TON
13 303-01180 COMPACTED AGGREGATE NO. 53 100.000 TON
14 303-07449 COMPACTED AGGREGATE NO. 73 300.000 TON
15 304-07491 HMA PATCHING, TYPE C 819.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 122,689.000 SYS
17 306-08042 MILLING, SCARIFICATION 77,759.000 SYS
18 306-08043 MILLING, TRANSITION 3,000.000 SYS
19 306-08432 MILLING, APPROACH 9,422.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,122.000 TON
22 401-09941 QC/QA-HMA, 3, 70, SURFACE, 4.75 mm 3,305.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 111,752.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 111,752.000 LET
25 406-05520 ASPHALT FOR TACK COAT 58.000 TON
26 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 3.000 TON
27 606-07484 MILLED HMA CORRUGATIONS 23,270.000 LFT
28 610-07488 HMA FOR APPROACHES, TYPE C 581.000 TON
29 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
30 616-02320 GEOTEXTILES 100.000 SYS
31 628-09402 FIELD OFFICE, B 12.000 MOS
32 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,778.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,778.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,000.000 LFT
44 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 200.000 LFT
45 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
46 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 640.000 LET
47 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 90.000 LFT
48 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 2,480.000 LFT
49 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,033.000 LFT
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CALL ORDER : 541 CONTRACT ID : RS-37949-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN HMA OVERLAY
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 56,460.000 LET
51 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 23,945.000 LET
52 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
53 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 225.000 LET
54 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 189.000 LET
55 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 22.000 EACH
56 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 14.000 EACH
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 544.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 544.000 EACH
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CALL ORDER : 551 CONTRACT ID : RS-38323-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-04299 FORCE ACCOUNT WORK 1.000 DOL
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 3,088.000 SYS
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 383,489.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 12,785.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 219,360.000 LET
15 401-11785 LIQUID ASPHALT SEALANT 219,360.000 LFT
16 406-05520 ASPHALT FOR TACK COAT 96.000 TON
17 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 18,854.000 TON
18 503-03489 RETROFITTED TIE BARS 3,062.000 EACH
19 503-05240 D-1 CONTRACTION JOINT 1,152.000 LET
20 503-05310 TERMINAL JOINT 252.000 LET
21 506-06333 PCCP PATCHING, FULL DEPTH 3,044.000 SYS
22 507-07479 HMA PARTIAL DEPTH PATCH 1,062.000 TON
23 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
24 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
27 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 474,624.000 LET
30 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
32 801-06710 FLASHING ARROW SIGN 180.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-11598 ARIES FIELD PROCESSOR FOR PCMS 2.000 EACH
35 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
36 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 800.000 LET
37 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 250.000 LET
38 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 26,381.000 LET
39 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 51,717.000 LET
40 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 8,680.000 LFT
41 808-06716 LINE, REMOVE 164,152.000 LET
42 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 13,085.000 LET
43 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 11,274.000 LET
44 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 6,112.000 LET
45 808-12032 GROOVING FOR PAVEMENT MARKINGS 168,966.000 LET
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 51,717.000 LET
47 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 500.000 LFT
48 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 47.000 LET
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,299.000 EACH
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CALL ORDER : 551 CONTRACT ID : RS-38323-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,443.000 EACH
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CALL ORDER : 501 CONTRACT ID : RS-38324-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 9,899.000 LFT
12 207-09935 SUBGRADE TREATMENT, TYPE IC 240.000 SYS
13 302-06464 SUBBASE FOR PCCP 60.000 cys
14 304-07783 HMA PATCHING, TYPE D 456.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 47,766.800 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,091.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 31,770.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 31,770.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 12.000 TON
21 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 3,169.000 TON
22 501-06266 PROFILOGRAPH PCCP LUMP LUMP
23 503-05240 D-1 CONTRACTION JOINT 144.000 LFT
24 506-06333 PCCP PATCHING, FULL DEPTH 288.000 SYS
25 628-09402 FIELD OFFICE, B 12.000 MOS
26 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
27 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
28 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
30 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 48.000 MOS
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
33 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
34 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 28.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 600.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, III-A 30.000 LFT
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
41 805-09870 WIM STATION, REMOVE LUMP LUMP
42 805-11763 WIM STATION, REBUILD LUMP LUMP
43 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 14,616.000 LFT
44 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,107.000 LFT
45 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,565.000 LET
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-12032 GROOVING FOR PAVEMENT MARKINGS 31,540.000 LFT
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,252.000 LFT
49 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 614.000 LFT
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CALL ORDER : 561 CONTRACT ID : RS-38324-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 93.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 93.000 EACH
52 809-04652 SERVICE POINT 2.000 EACH
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CALL ORDER : 565 CONTRACT ID : RS-38326-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 452.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 31.000 EACH
12 207-08264 SUBGRADE TREATMENT, TYPE IT 387.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 122.000 TON
14 303-01180 COMPACTED AGGREGATE NO. 53 3,189.000 TON
15 304-07783 HMA PATCHING, TYPE D 583.000 TON
16 304-07783 HMA PATCHING, TYPE D 1,007.000 TON
17 306-08043 MILLING, TRANSITION 3,180.000 SYS
18 306-08432 MILLING, APPROACH 10,620.000 SYS
19 306-08599 MILLING, ASPHALT, 1/2 IN. 217,199.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 18,182.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 159,241.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 159,241.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 61.000 TON
25 606-07484 MILLED HMA CORRUGATIONS 87,794.000 LFT
26 610-07788 HMA FOR APPROACHES, TYPE D 1,018.000 TON
27 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
28 615-06520 MONUMENT, RE-ESTABLISH 26.000 EACH
29 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 9.000 EACH
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
39 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 4.000 EACH
40 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 62.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 30,065.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 30,065.000 LFT
44 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 62.000 EACH
45 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 696.000 LFT
46 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 696.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
48 801-06710 FLASHING ARROW SIGN 100.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 76

CALL ORDER : 565 CONTRACT ID : RS-38326-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-92448 CONSTRUCTION SIGNS MOBILE 700.000 DAY
51 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 11,743.000 LET
52 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 4,117.000 LET
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,570.000 LET
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 104,656.000 LET
56 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,533.000 LET
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-12032 GROOVING FOR PAVEMENT MARKINGS 79,981.000 LET
59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,870.000 LET
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 38,768.000 LET
61 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 516.000 LET
62 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,400.000 LET
63 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 943.000 LET
64 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 696.000 LET
65 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 62.000 EACH
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,670.000 EACH

67 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 11,378.000 LFT
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CALL ORDER : 571 CONTRACT ID : RS-38330-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE NO. 53 BASE 32.000 TON
11 303-01180 COMPACTED AGGREGATE NO. 53 228.000 TON
12 304-07490 HMA PATCHING, TYPE B 35.000 TON
13 304-07490 HMA PATCHING, TYPE B 389.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 29,843.000 SYS
15 306-08432 MILLING, APPROACH 2,116.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,463.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 15,599.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 25,073.000 LET
20 406-05520 ASPHALT FOR TACK COAT 9.000 TON
21 604-06070 SIDEWALK, CONCRETE 75.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 40.000 SYS
23 605-06144 CURB AND GUTTER, A, CONCRETE 25.000 LFT
24 606-07484 MILLED HMA CORRUGATIONS 14,007.000 LFT
25 610-07487 HMA FOR APPROACHES, TYPE B 176.000 TON
26 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
27  628-09402 FIELD OFFICE, B 5.000 MOS
28 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
29 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
30 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
31 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
32 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
33 628-11977 COMPUTER SYSTEM 1.000 EACH
34 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,008.000 LFT
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,008.000 LET
38 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 801-07118 BARRICADE, III-A 128.000 LFT
42 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 790.000 LFT
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 13,031.000 LFT
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 11,072.000 LFT
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 160.000 EACH



CALL ORDER

ITEM NO.
SECTION NO.

1 105-06845
2 109-08359
3 109-08360
4 109-08440
5 109-08443
6 109-08444
7 109-09377
8 109-09489
9 109-11362
10 110-01001
11 202-02240
12 202-90277
13 203-02000
14 205-09543
15 207-09934
16 303-01180
17 303-07449
18 304-07491
19 306-08034
20 306-08037
21 306-08041
22 306-08043
23 306-08432
24 401-06264
25 401-07328
26 401-07379
27 401-07413
28 401-09941
29 401-10258
30 401-11785
31 406-05520
32 408-12028
33 503-03489
34 503-05240
35 506-06333
36 506-06334
37 507-08269
38 606-07484
39 610-07488
40 615-06525
41 616-02320
42  628-09403
43  628-11730
44 628-11732
45 628-11780
46 628-11976
47 628-11977
48 720-44000
49 801-03290

0001

ASPHALT RESURFACE

SCHEDULE OF PAY ITEMS

CONTRACT ID

CONSTRUCTION ENGINEERING
LIQUIDATED DAMAGES
CONTRACT LIENS

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES
QUALITY ADJUSTMENTS, FAILED MATERIALS

QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS

PAYMENT ADJUSTMENT PG ASPHALT BINDER

QUALITY

ADJUSTMENTS,

FAILURE TO MAINTAIN TEMPORARY EROSION

MOBILIZATION AND DEMOBILIZATION
PAVEMENT REMOVAL

DETECTOR HOUSING, REMOVE
EXCAVATION, COMMON

NO. 2 STONE

SUBGRADE TREATMENT, TYPE IB
COMPACTED AGGREGATE NO. 53
COMPACTED AGGREGATE NO. 73

HMA PATCHING, TYPE C

MILLING, ASPHALT, 1 1/2 IN.
MILLING, ASPHALT, 3 IN.

MILLING, PCCP

MILLING, TRANSITION

MILLING, APPROACH

PROFILOGRAPH, HMA

QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm

QC/QA-HMA, 3, 70, BASE, 25.0 mm
QC/QA-HMA, 3, 70, SURFACE, 4.75 mm
JOINT ADHESIVE, SURFACE

LIQUID ASPHALT SEALANT

ASPHALT FOR TACK COAT

CRACKS IN ASPHALT PAVEMENT, FILL
RETROFITTED TIE BARS

D-1 CONTRACTION JOINT

PCCP PATCHING, FULL DEPTH

PCCP PATCHING, PARTIAL DEPTH

CRACKS IN PCCP, FILLED

MILLED HMA CORRUGATIONS

HMA FOR APPROACHES, TYPE C

CASTING ADJUSTED TO GRADE, MONUMENT
GEOTEXTILES

FIELD OFFICE, C

CELLULAR TELEPHONE, TYPE B

CELLULAR TELEPHONE, ADDITIONAL MINUTES
CELLULAR TELEPHONE SERVICE, 500 MIN.
COMPUTER SYSTEM EQUIPMENT

COMPUTER SYSTEM

CASTING, ADJUST TO GRADE
CONSTRUCTION SIGN, C

RS-38377-A

LUMP

[ N = I U SR SR S

LUMP
6,316.
28.
2,000.
1,500.
2,527.
4,000.
800.
1,213.
131,887.
60,244.
60,244.
2,000.
20,863.
LUMP
16,372.
1,042.
1,910.
4,970.
168,408.
168,408.
75.
10.
2,078.
8,928.
13,672.
100.
4,610.
10,315.
1,721.
2.
3,820.
12.
2
1.
24.
1.
2.
56.
4.

.000
.000
.000
.000
.000
.000
.000
.000

000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

.000

000
000
000
000
000
000
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LUMP
DOL
DOL
DOL
DOL
DOL
DOL
DOL
DOL
LUMP
SYS
EACH
CYs
TON
SYS
TON
TON
TON
SYS
SYS
SYS
SYS
SYS
LUMP
TON
TON
TON
TON
LFT
LFT
TON
TON
EACH
LFT
SYS
SYS
LFT
LFT
TON
EACH
SYS
MOS
EACH
DOL
MOS
EACH
EACH
EACH
EACH
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CALL ORDER : 581 CONTRACT ID : RS-38377-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 33,450.000 LET
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 33,450.000 LET
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 143.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07119 BARRICADE, III-B 96.000 LFT
57 801-99182 TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN 4.000 EACH
58 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 11,750.000 LET
59 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,175.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 28.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,760.000 LET
62 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,728.000 LET
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 200,341.000 LET
64 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
65 808-12032 GROOVING FOR PAVEMENT MARKINGS 320,271.000 LET
66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 20,385.000 LET
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 91,057.000 LET
68 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,972.000 LET
69 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 522.000 LET
70 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,236.000 LET
71 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH
72 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,069.000 EACH
74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,099.000 EACH

75 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,760.000 LFT
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CALL ORDER : 591 CONTRACT ID : RS-38378-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 16.000 EACH
12 203-02000 EXCAVATION, COMMON 200.000 cyYs
13 205-09543 NO. 2 STONE 200.000 TON
14 303-01180 COMPACTED AGGREGATE NO. 53 200.000 TON
15 303-07449 COMPACTED AGGREGATE NO. 73 500.000 TON
16 304-07783 HMA PATCHING, TYPE D 3,022.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 352,794.000 SYS
18 306-08043 MILLING, TRANSITION 200.000 SYS
19 306-08432 MILLING, APPROACH 18,963.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 29,106.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 134,859.000 LET
23 401-11785 LIQUID ASPHALT SEALANT 134,859.000 LET
24 406-05520 ASPHALT FOR TACK COAT 102.000 TON
25 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 50.000 TON
26 503-03489 RETROFITTED TIE BARS 10.000 EACH
27 503-05240 D-1 CONTRACTION JOINT 50.000 LET
28 503-05310 TERMINAL JOINT 200.000 LFT
29 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
30 506-06334 PCCP PATCHING, PARTIAL DEPTH 200.000 SYS
31 507-08271 JOINTS IN PCCP, FILLED 50,000.000 LET
32 606-07484 MILLED HMA CORRUGATIONS 91,492.000 LET
33 610-07788 HMA FOR APPROACHES, TYPE D 1,564.000 TON
34 616-02320 GEOTEXTILES 300.000 SYS
35 628-09403 FIELD OFFICE, C 13.000 MOS
36 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
37 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
38 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 39.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
40 628-11977 COMPUTER SYSTEM 3.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,542.000 LET
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,542.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 7,750.000 LET
47 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 775.000 LFT
48 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
49 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 2,480.000 LET



SCHEDULE OF PAY ITEMS PAGE 81

CALL ORDER : 591 CONTRACT ID : RS-38378-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
51 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 1,600.000 SYS
52 808-06368 TRANSVERSE MARKING, REMOVE 1,098.000 LET
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 191,999.000 LET
54 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 600.000 LET
55 808-06716 LINE, REMOVE 22,760.000 LET
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 2,087.000 LFT
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 11,097.000 LET
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 4,524.000 LET
60 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 1,184.000 LET
61 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 200.000 LEFT
62 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 298.000 LET
63 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 16.000 EACH
64 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 3,868.000 LET
65 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 23.000 EACH
66 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 600.000 LET
67 808-12032 GROOVING FOR PAVEMENT MARKINGS 313,197.000 LET
68 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,584.000 LET
69 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 107,014.000 LET
70 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 200.000 LET
71 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 600.000 LET
72  808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 503.000 LET
73  808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 90.000 LET
74 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 50.000 EACH
75 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 15.000 EACH
76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,407.000 EACH
77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,407.000 EACH

78 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,000.000 LET
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CALL ORDER : 601 CONTRACT ID : RS-39025-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 12.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 26.000 EACH
12 207-08264 SUBGRADE TREATMENT, TYPE IT 285.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5.000 TON
14 303-07449 COMPACTED AGGREGATE NO. 73 57.000 TON
15 304-07490 HMA PATCHING, TYPE B 25.000 TON
16 304-07490 HMA PATCHING, TYPE B 250.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 38,485.000 SYS
18 306-08432 MILLING, APPROACH 8,339.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,176.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 25,511.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 25,511.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 12.000 TON
24  604-06070 SIDEWALK, CONCRETE 100.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 91.000 SYS
26  604-07900 CURB RAMP, CONCRETE, F 29.000 SYs
27 604-07901 CURB RAMP, CONCRETE, G 49.000 SYS
28  604-07902 CURB RAMP, CONCRETE, H 51.000 SYS
29  604-07903 CURB RAMP, CONCRETE, K 45.000 SYS
30 610-07487 HMA FOR APPROACHES, TYPE B 706.000 TON
31 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 4.000 EACH
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
37 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
39 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 14.000 EACH
40 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 26.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,565.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,565.000 LFT
44 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 26.000 EACH
45 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 418.000 LFT
46 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 418.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 54.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 601 CONTRACT ID : RS-39025-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-07118 BARRICADE, III-A 288.000 LFT
51 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
52 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 12,066.000 LET
53 805-78785 SIGNAL DETECTOR HOUSING 26.000 EACH
54 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 4,251.000 LET
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,918.000 LET
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 40.000 LET
58 808-12032 GROOVING FOR PAVEMENT MARKINGS 23,516.000 LET
59 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 950.000 LET
60 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,665.000 LET
61 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 52.000 LET
62 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 775.000 LET
63 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 418.000 LET
64 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 593.000 LET
65 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 26.000 EACH
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 140.000 EACH
67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 99.000 EACH

68 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,943.000 LFT
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CALL ORDER : 641 CONTRACT ID : B -29070-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 1,036.000 SYS
14 202-02240 PAVEMENT REMOVAL 932.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,036.000 SYS
20 203-02000 EXCAVATION, COMMON 550.000 cYs
21 205-06933 TEMPORARY INLET PROTECTION 12.000 EACH
22 205-06937 TEMPORARY SILT FENCE 2,904.000 LFT
23 205-09543 NO. 2 STONE 100.000 TON
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 765.000 LFT
25 205-11587 TEMPORARY GEOTEXTILE 210.000 SYS
26 205-11591 TEMPORARY SEED MIXTURE 680.000 LBS
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 140.000 CYS
28 207-09935 SUBGRADE TREATMENT, TYPE IC 1,185.000 SYS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 132.000 CYS
30 211-092064 STRUCTURE BACKFILL, TYPE 1 336.000 CYS
31 211-09267 STRUCTURE BACKFILL, TYPE 4 13.200 CYS
32 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 20.000 CYS
33 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,693.000 TON
34 302-07455 DENSE GRADED SUBBASE 216.000 CYS
35 303-01180 COMPACTED AGGREGATE NO. 53 501.000 TON
36 304-07783 HMA PATCHING, TYPE D 6.000 TON
37 306-08036 MILLING, ASPHALT, 2 IN. 668.000 SYS
38 306-08043 MILLING, TRANSITION 3,285.000 SYS
39 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 59.000 TON
40 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 535.000 TON
41 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 101.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 125.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 3,246.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 936.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 3,246.000 LFT
46 402-10086 HMA FOR TEMPORARY PAVEMENT, C 3,596.000 TON
47 402-10087 HMA FOR TEMPORARY PAVEMENT, D 220.000 TON
48 406-05520 ASPHALT FOR TACK COAT 6.000 TON
49 406-05521 ASPHALT FOR TACK COAT 668.000 SYS
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CALL ORDER : 641 CONTRACT ID : B -29070-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
51 601-06035 GUARDRAIL, RESET 826.000 LFT
52 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LEFT
53 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 12.500 LEFT
54 602-06729 BARRIER, DELINEATOR 40.000 EACH
55 603-06060 FENCE, FARM FIELD, RESET 200.000 LFT
56 606-07484 MILLED HMA CORRUGATIONS 1,960.000 LET
57 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 1,220.800 SYS
58 616-02320 GEOTEXTILES 2,686.000 SYS
59 616-05688 RIPRAP, CLASS 1 2,280.000 TON
60 616-06405 RIPRAP, REVETMENT 410.000 TON
61 616-93772 INSPECTION HOLE 28.000 EACH
62 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
63 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
64 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
65 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
67 621-06545 FERTILIZER 2.000 TON
68 621-06553 SEED MIXTURE R 445.000 LBS
69 621-06559 MULCHED SEEDING R 1,000.000 SYS
70 621-06565 MULCHING MATERIAL 16.000 TON
71 621-06567 WATER 141.000 kGAL
72  621-06574 SODDING 552.000 SYS
73  628-09402 FIELD OFFICE, B 18.000 MOS
74  628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
75 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
76  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
77 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
78 702-51005 CONCRETE, A, SUBSTRUCTURE 44.800 CYS
79 702-51863 FIELD DRILLED HOLE IN CONCRETE 136.000 EACH
80 703-06029 REINFORCING BARS, EPOXY COATED 239,348.000 LBS
81 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 282.000 EACH
82 704-51002 CONCRETE, C, SUPERSTRUCTURE 587.000 CYS
83 706-11600 RAILING, CONCRETE FC 79.000 CYs
84 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 16.000 EACH
85 709-51821 SURFACE SEAL LUMP LUMP
86 709-51821 SURFACE SEAL LUMP LUMP
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 710-09158 PATCHING CONCRETE STRUCTURES 480.000 SET
90 711-51038 STRUCTURAL STEEL LUMP LUMP
91 711-51038 STRUCTURAL STEEL LUMP LUMP
92 711-51864 DRILLED HOLE 84.000 EACH
93 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
94 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
95 711-96800 STUD SHEAR CONNECTORS 6,300.000 EACH
96 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 886.000 LFT
97 715-05407 PIPE, END BENT DRAIN, 6 IN. 372.000 LEFT

98 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
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CALL ORDER  : 641 CONTRACT ID : B -29070-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
99  720-45069 INLET, P12 2.000 EACH
100 720-45410 MANHOLE, C4 2.000 EACH
101 722-51842 BRIDGE DECK OVERLAY 1,036.000 SYS
102 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 31.200 CYS
103 722-60824 SURFACE MILLING 2,072.000 SYS
104 726-92406 BEARING ASSEMBLY ELASTOMERIC 28.000 EACH
105 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
106 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,664.000 LET
109 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 5,417.000 LET
110 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
111 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
112 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
115 801-07118 BARRICADE, III-A 96.000 LET
116 801-07119 BARRICADE, III-B 144.000 LET
117 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,420.000 LET
118 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,402.000 LET
119 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
120 804-06770 DELINEATOR POST 4.000 EACH
121 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,331.000 LET
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 720.000 LET
123 808-06716 LINE, REMOVE 16,290.000 LET
124 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 194.000 LET
125 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,810.000 LET
126 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,810.000 LET
127 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 560.000 LET
128 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,985.000 LET
129 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 103.000 EACH

130 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 103.000 EACH
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CALL ORDER : 651 CONTRACT ID : B -29966-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 240.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,042.000 cys
14 203-02070 BORROW 2,250.000 cys
15 205-03371 SEDIMENT, REMOVE 160.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
17 205-06934 TEMPORARY MULCH 2.300 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 46.000 TON
19 205-06937 TEMPORARY SILT FENCE 605.000 LFT
20 205-08594 FILTER SOCK 245.000 LET
21 205-09543 NO. 2 STONE 100.000 TON
22 205-11586 TEMPORARY FILTER STONE 3.000 TON
23 205-11587 TEMPORARY GEOTEXTILE 190.000 SYS
24 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 3,175.000 SYS
25 205-11591 TEMPORARY SEED MIXTURE 173.000 LBS
26 207-08204 SUBGRADE TREATMENT, TYPE IT 124.000 SYS
27 207-09935 SUBGRADE TREATMENT, TYPE IC 1,271.500 SYS
28 211-02050 B BORROW 550.000 cyYs
29 211-09265 STRUCTURE BACKFILL, TYPE 2 1,470.600 CYS
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 592.500 TON
31 304-07783 HMA PATCHING, TYPE D 10.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN. 144.500 SYS
33 306-08043 MILLING, TRANSITION 1,449.500 SYS
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 202.100 TON
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 172.300 TON
36 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 63.700 TON
37 401-10258 JOINT ADHESIVE, SURFACE 1,550.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,100.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 1,550.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 0.820 TON
41 601-02241 GUARDRAIL, REMOVE 529.000 LET
42 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 650.000 LFT
44 610-07487 HMA FOR APPROACHES, TYPE B 29.100 TON
45 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
46 615-06490 RIGHT-OF-WAY MARKER 13.000 EACH
47 615-06500 MONUMENT, A 3.000 EACH
48 615-06510 MONUMENT, C 1.000 EACH
49 616-02320 GEOTEXTILES 888.000 SYS
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CALL ORDER  : 651 CONTRACT ID : B -29966-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION
50 616-05689 RIPRAP, CLASS 2 419.000 TON
51 616-06405 RIPRAP, REVETMENT 1,577.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
53 621-02318 SEED MIXTURE, PRAIRIE GRASS 1.130 1BS
54 621-02770 EROSION CONTROL BLANKET 1,290.000 SYS
55 621-03909 SEED MIXTURE, NATIVE 0.320 1LBS
56 621-06545 FERTILIZER 0.200 TON
57 621-06559 MULCHED SEEDING R 1,293.000 SYS
58 621-06574 SODDING 244.000 SYS
59 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
60 622-91786 SEEDLING 59.000 EACH
61 628-09402 FIELD OFFICE, B 8.000 MOS
62 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 50.000 LET
68 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LET
69 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
70 723-11228 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 100.000 LET
71 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
73  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,676.000 LET
74 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
75 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 60.000 LET
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 48.000 LET
81 801-07119 BARRICADE, III-B 48.000 LET
82 801-09087 TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN. 118.000 LET
83 801-97643 TEMPORARY BUZZ STRIPS 144.000 LET
84 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 22.000 LET
85 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 5.000 SFT
86 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 9.000 SFT
87 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,400.000 LET
88 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,733.000 LET
89 808-06716 LINE, REMOVE 2,182.000 LET
90 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 51.500 LET
91 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 641.000 LET
92 808-75060 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN. 321.000 LET
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 18.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 661 CONTRACT ID : B -31564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 198.000 SYS
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51368 SLOPEWALL, REMOVE 56.000 SYS
12 202-74035 SIGN, REMOVE 2.000 EACH
13 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 100.000 CYs
16 203-02070 BORROW 100.000 CYS
17 211-064¢67 AGGREGATE FOR END BENT BACKFILL 100.000 CYs
18 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 80.000 CYs
19 302-07455 DENSE GRADED SUBBASE 33.000 CYs
20 303-01180 COMPACTED AGGREGATE NO. 53 24.000 TON
21 306-08043 MILLING, TRANSITION 640.000 SYS
22 306-08599 MILLING, ASPHALT, 1/2 IN. 160.000 SYS
23 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 72.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 300.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 300.000 LET
26 406-05521 ASPHALT FOR TACK COAT 800.000 SYS
27 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
28 601-02241 GUARDRAIL, REMOVE 112.500 LET
29 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 112.500 LFT
31 602-06729 BARRIER, DELINEATOR 14.000 EACH
32 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 209.000 SYS
33 616-02320 GEOTEXTILES 60.000 SYS
34 616-06405 RIPRAP, REVETMENT 50.000 TON
35 616-51367 SLOPEWALL, CONCRETE, 4 IN. 56.000 SYS
36 616-93772 INSPECTION HOLE 18.000 EACH
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
38 621-06559 MULCHED SEEDING R 500.000 SYS
39 628-09402 FIELD OFFICE, B 7.000 MOS
40 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44  628-11977 COMPUTER SYSTEM 1.000 EACH
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 74.000 EACH
46 703-06029 REINFORCING BARS, EPOXY COATED 108,450.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 270.800 CYSs
48 706-11600 RAILING, CONCRETE FC 51.000 CYs
49 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
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CALL ORDER : 661 CONTRACT ID : B -31564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 711-51820 TEMPORARY SUPPORT LUMP LUMP
52 711-51864 DRILLED HOLE 30.000 EACH
53 715-05407 PIPE, END BENT DRAIN, 6 IN. 140.000 LET
54 726-92406 BEARING ASSEMBLY ELASTOMERIC 10.000 EACH
55 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
56 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
61 801-06710 FLASHING ARROW SIGN 60.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 48.000 LEFT
64 801-07119 BARRICADE, III-B 72.000 LET

65 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 671 CONTRACT ID : B -33343-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 40.000 CYSs
9 616-93772 INSPECTION HOLE 2.000 EACH
10 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
11 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
12 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
13 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 703-06028 REINFORCING BARS 8,000.000 LBS
18 708-51813 PNEUMATICALLY PLACED MORTAR 9,661.000 SET
19 708-51814 WELDED STEEL WIRE FABRIC 1,932.000 SFT
20 709-12077 FIBER WRAP CONCRETE CASING SYSTEM 31,735.000 SET
21 710-09158 PATCHING CONCRETE STRUCTURES 4,725.000 SET
22 711-01772 RETROFIT 3.000 EACH
23  711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
24 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
25 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 654.000 LET
26 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 1,163.000 LFT
27 724-09627 STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE 714.000 LFT
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 3.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
30 801-06201 TEMPORARY PANEL SIGNS 1,800.000 SFT
31 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
32 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
33 801-06710 FLASHING ARROW SIGN 90.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-07118 BARRICADE, III-A 337.000 LEFT
36 801-07119 BARRICADE, III-B 12.000 LET
37 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
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CALL ORDER : 681 CONTRACT ID : B -34566-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, 3-SIDED CULVERT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-74035 SIGN, REMOVE 4.000 EACH
13 203-02000 EXCAVATION, COMMON 342.000 cys
14 205-03371 SEDIMENT, REMOVE 100.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 18.000 TON
16 205-06934 TEMPORARY MULCH 0.600 TON
17 205-06937 TEMPORARY SILT FENCE 853.000 LFT
18 205-09543 NO. 2 STONE 100.000 TON
19 205-11591 TEMPORARY SEED MIXTURE 32.000 LBS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 681.000 SYS
21 211-09265 STRUCTURE BACKFILL, TYPE 2 633.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 464.000 TON
23 304-07494 WIDENING WITH HMA, TYPE C 52.000 TON
24 306-08043 MILLING, TRANSITION 489.000 SYS
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 81.000 TON
26 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 66.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,150.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 950.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 1,150.000 LFT
30 406-05521 ASPHALT FOR TACK COAT 1,061.000 SYS
31 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 4.000 EACH
32 601-02241 GUARDRAIL, REMOVE 500.000 LET
33 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 375.000 LFT
35 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
36 615-06505 MONUMENT, B 2.000 EACH
37 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
38 616-02320 GEOTEXTILES 748.000 SYS
39 616-06405 RIPRAP, REVETMENT 338.000 TON
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
41 621-02770 EROSION CONTROL BLANKET 506.000 SYS
42 621-06545 FERTILIZER 0.100 TON
43 621-06559 MULCHED SEEDING R 506.000 SYS
44 621-06567 WATER 0.070 KGAL
45 621-06575 SODDING, NURSERY 19.000 SYS
46 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
47 628-09402 FIELD OFFICE, B 8.000 MOS
48 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
49 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER  : 681 CONTRACT ID : B -34566-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, 3-SIDED CULVERT
50 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
51 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
52 702-51001 CONCRETE, A, SUPERSTRUCTURE 9.600 CYs
53 703-06029 REINFORCING BARS, EPOXY COATED 6,528.000 1BS
54 706-08502 REINFORCED CONCRETE MOMENT SLAB, 15 IN. 64.300 SYS
55 706-11600 RAILING, CONCRETE FC 9.400 CYs
56 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
57 718-52610 AGGREGATE FOR UNDERDRAINS 23.200 CYS
58 723-11262 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 40.500 LET
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
61 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
62 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 48.000 LET
65 801-07119 BARRICADE, III-B 48.000 LET
66 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 8.500 LET
67 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
68 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 78.000 LET
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 840.000 LET

70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 170.000 LET
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CALL ORDER : 691 CONTRACT ID : B -34650-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-01066 HYDRO DEMOLITION 1,868.000 SYS
12 202-02240 PAVEMENT REMOVAL 500.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,868.000 SYS
16 203-02000 EXCAVATION, COMMON 722.000 CYS
17 205-03371 SEDIMENT, REMOVE 12.000 CYS
18 205-06937 TEMPORARY SILT FENCE 1,400.000 LEFT
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 40.000 CYs
20 207-08264 SUBGRADE TREATMENT, TYPE II 1,094.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYS
22 302-07455 DENSE GRADED SUBBASE 84.000 CYs
23 306-08043 MILLING, TRANSITION 1,066.000 SYS
24 401-10258 JOINT ADHESIVE, SURFACE 2,688.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,968.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 2,688.000 LFT
27 402-07451 HMA WEDGE AND LEVEL, TYPE B 88.000 TON
28 406-05521 ASPHALT FOR TACK COAT 3,252.000 SYS
29 503-05310 TERMINAL JOINT 96.000 LET
30 601-06035 GUARDRAIL, RESET 100.000 LFT
31 602-06729 BARRIER, DELINEATOR 8.000 EACH
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 503.600 SYS
33 616-02320 GEOTEXTILES 788.000 SYS
34 616-06405 RIPRAP, REVETMENT 336.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
36 621-06559 MULCHED SEEDING R 44,000 SYS
37 621-06567 WATER 0.800 kGAL
38 621-06570 TOPSOIL 12.000 CYSs
39 621-06574 SODDING 218.000 SYS
40 628-09402 FIELD OFFICE, B 7.000 MOS
41 628-09409 MOBILE INTERNET SERVICE 7.000 MOS
42  628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
43 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
45 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 14.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 88.000 EACH
48 703-06029 REINFORCING BARS, EPOXY COATED 33,134.000 LBS
49 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 218.000 EACH
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CALL ORDER  : 691 CONTRACT ID : B -34650-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
51 709-51821 SURFACE SEAL LUMP LUMP
52 709-51821 SURFACE SEAL LUMP LUMP
53 710-09158 PATCHING CONCRETE STRUCTURES 170.000 SFT
54 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 840.000 SFT
55 722-51842 BRIDGE DECK OVERLAY 1,868.000 SYS
56 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 32.400 CYS
57 722-51874 OVERLAY DAM 126.000 SFT
58 722-60824 SURFACE MILLING 1,868.000 SYS
59 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,063.000 LET
62 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
63 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
64 801-06710 FLASHING ARROW SIGN 180.000 DAY
65 801-06775 MAINTAINING TRAFFIC LUMP LUMP
66 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 960.000 LET
67 801-97643 TEMPORARY BUZZ STRIPS 480.000 LET
68 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 839.000 LET
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,512.000 LET
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,512.000 LET
71 808-06716 LINE, REMOVE 5,688.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 59.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 59.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -34728-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 1,021.000 SYS
10 202-02240 PAVEMENT REMOVAL 367.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 30.000 CYS
13 203-02055 EMBANKMENT 241.000 CYs
14 211-06467 AGGREGATE FOR END BENT BACKFILL 21.000 CYs
15 302-07455 DENSE GRADED SUBBASE 67.000 CYs
16 304-07491 HMA PATCHING, TYPE C 27.000 TON
17 306-08043 MILLING, TRANSITION 1,823.000 SYS
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 151.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 1,155.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 1,155.000 LEFT
21 406-05521 ASPHALT FOR TACK COAT 1,823.000 SYS
22 601-06035 GUARDRAIL, RESET 100.000 LEFT
23 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 25.000 LFT
24 602-06729 BARRIER, DELINEATOR 4.000 EACH
25 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 364.000 SYS
26 616-02320 GEOTEXTILES 167.000 SYS
27 616-06405 RIPRAP, REVETMENT 50.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
29 621-06559 MULCHED SEEDING R 30.000 SYS
30 621-06567 WATER 0.100 kGAL
31 621-06570 TOPSOIL 5.000 CYSs
32 621-06574 SODDING 28.000 SYS
33 628-09402 FIELD OFFICE, B 7.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 14.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 702-04325 TEMPORARY SHORING LUMP LUMP
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 82.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 21,999.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 84.000 EACH
43 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
44 709-51821 SURFACE SEAL LUMP LUMP
45 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 460.000 SET
46 722-51842 BRIDGE DECK OVERLAY 1,021.000 SYS
47 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 18.000 CYs
48 722-60824 SURFACE MILLING 1,021.000 SYS
49 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
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CALL ORDER : 701 CONTRACT ID : B -34728-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,717.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 70.000 LET
52 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
54 801-06710 FLASHING ARROW SIGN 360.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 16.000 LET
57 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 610.000 LFT
58 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 609.000 LET
59 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,540.000 LET
60 808-06716 LINE, REMOVE 5,838.000 LET
61 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 81.000 LEFT
62 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 321.000 LET
63 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 321.000 LET
64 808-12032 GROOVING FOR PAVEMENT MARKINGS 5,438.000 LET
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,289.000 LET
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 48.000 LET
67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 711 CONTRACT ID : B -34982-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 616-02320 GEOTEXTILES 252.000 SYS
9 616-05688 RIPRAP, CLASS 1 260.000 TON
10 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
11 621-06559 MULCHED SEEDING R 200.000 SYS
12 628-09402 FIELD OFFICE, B 8.000 MOS
13 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 709-51821 SURFACE SEAL LUMP LUMP
18 710-09158 PATCHING CONCRETE STRUCTURES 225.000 SFT
19 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
20 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
21 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 870.000 SYS
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 50.000 LET
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 350.000 LET
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CALL ORDER : 721 CONTRACT ID : B -35111-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09402 FIELD OFFICE, B 8.000 MOS
9 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 16.000 MOS
12 709-51821 SURFACE SEAL LUMP LUMP
13 709-51821 SURFACE SEAL LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 47,928.000 LET
21 801-06640 CONSTRUCTION SIGN, A 68.000 EACH
22 801-06710 FLASHING ARROW SIGN 40.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-12042 TRUCK MOUNTED ATTENUATOR 40.000 DAY
25 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 1,890.000 LET
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 9,682.000 LET
27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 9,682.000 LET
28 808-06716 LINE, REMOVE 21,254.000 LET
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 731 CONTRACT ID : B -35599-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01066 HYDRO DEMOLITION 419.000 SYS
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 419.000 SYS
11 205-03371 SEDIMENT, REMOVE 5.000 CYS
12 205-06934 TEMPORARY MULCH 1.000 TON
13 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
14 205-09543 NO. 2 STONE 100.000 TON
15 205-11586 TEMPORARY FILTER STONE 3.000 TON
16 205-11587 TEMPORARY GEOTEXTILE 110.000 SYS
17 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 1,210.000 SYS
18 205-11591 TEMPORARY SEED MIXTURE 38.000 LBS
19 616-02281 GROUT FOR RIPRAP 22.000 CYs
20 616-02320 GEOTEXTILES 784.000 SYS
21 616-05688 RIPRAP, CLASS 1 190.000 TON
22  616-06405 RIPRAP, REVETMENT 539.000 TON
23 621-06559 MULCHED SEEDING R 1,210.000 SYS
24 621-06574 SODDING 52.000 SYS
25 628-09402 FIELD OFFICE, B 12.000 MOS
26 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
27 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
28 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
30 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
31 628-11977 COMPUTER SYSTEM 1.000 EACH
32 703-06029 REINFORCING BARS, EPOXY COATED 9.000 LBS
33 706-11600 RAILING, CONCRETE FC 1.000 CYS
34 709-51821 SURFACE SEAL LUMP LUMP
35 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
36 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SET
37 722-51842 BRIDGE DECK OVERLAY 419.000 SYS
38 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.000 CYs
39 722-60824 SURFACE MILLING 419.000 SYS
40 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
41 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,600.000 LEFT
43 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LEFT
44 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 8.000 LEFT
48 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 210.000 LET
49 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 270.000 LEFT
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CALL ORDER : 731 CONTRACT ID : B -35599-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 20.000 LET
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 176.000 LET

52 808-06716 LINE, REMOVE 1,150.000 LFT
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CALL ORDER  : 741 CONTRACT ID : B -35663-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY AND BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 7,726.000 SYS
11 202-02240 PAVEMENT REMOVAL 2,161.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51368 SLOPEWALL, REMOVE 301.000 SYS
14 202-51822 BRIDGE DECK OVERLAY, REMOVE 7,120.000 SYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,560.000 SYS
16 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 32.000 EACH
17 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 40.000 CYS
18 302-06464 SUBBASE FOR PCCP 520.000 cys
19 302-07455 DENSE GRADED SUBBASE 362.000 CYS
20 306-08043 MILLING, TRANSITION 267.000 SYS
21 401-07324 QC/OA-HMA, 5, 64, SURFACE, 9.5 mm 11.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 100.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 100.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 128.000 SYS
25 502-06327 PCCP, 10 IN. 1,560.000 SYS
26 503-05240 D-1 CONTRACTION JOINT 1,092.000 LFT
27 503-05310 TERMINAL JOINT 684.000 LFT
28 506-06333 PCCP PATCHING, FULL DEPTH 1.000 SYS
29 507-07482 CRACKS IN PCCP, ROUT AND SEAL 825.000 LFT
30 507-07505 RETROFIT LOAD TRANSFER 143.000 EACH
31 601-02241 GUARDRATIL, REMOVE 50.000 LFT
32 601-06035 GUARDRAIL, RESET 50.000 LET
33 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 600.000 SYS
34 616-51367 SLOPEWALL, CONCRETE, 4 IN. 301.000 SYS
35 616-93772 INSPECTION HOLE 32.000 EACH
36 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
37 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
38 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
39 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
40 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
41 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
42 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
43 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
44 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
45 628-09403 FIELD OFFICE, C 12.000 MOS
46 628-09409 MOBILE INTERNET SERVICE 24.000 MOS
47 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
48 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
49 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER : 741 CONTRACT ID : B -35663-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY AND BRIDGE PAINTING
50 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
51 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
52  628-11977 COMPUTER SYSTEM 1.000 EACH
53 702-51001 CONCRETE, A, SUPERSTRUCTURE 2.000 CYS
54 702-51863 FIELD DRILLED HOLE IN CONCRETE 464.000 EACH
55 703-06029 REINFORCING BARS, EPOXY COATED 33,077.000 1LBS
56 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
57 708-51813 PNEUMATICALLY PLACED MORTAR 105.000 SFT
58 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 2,163.000 SFT
59 722-51842 BRIDGE DECK OVERLAY 7,726.000 SYS
60 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 55.000 CYS
61 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,575.000 SFT
62 722-60824 SURFACE MILLING 2,827.000 SYS
63 722-60824 SURFACE MILLING 303.000 SYS
64 722-60824 SURFACE MILLING 2,892.000 SYS
65 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 153.000 LET
66 724-11063 STRUCTURAL EXPANSION JOINT, SS, REPLACE 520.000 LET
67 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,362.000 SYS
68 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
71 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 32,940.000 LET
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 52.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 118.000 EACH
74 801-06710 FLASHING ARROW SIGN 160.000 DAY
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
77 801-07118 BARRICADE, III-A 156.000 LET
78 801-07119 BARRICADE, III-B 48.000 LET
79 801-08507 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1 3,560.000 LET
80 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
81 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 558.000 LET
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,008.000 LET
83 808-06716 LINE, REMOVE 4,212.000 LET
84 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 4,344.000 LET
85 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 3,600.000 LET
86 808-10044 LINE, MULTI-COMPONENT, SOLID, WHITE, 5 IN. 592.000 LET
87 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,152.000 LET
88 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH

89 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 751 CONTRACT ID : B -35700-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,920.000 cys
13 203-02070 BORROW 18,565.000 cYs
14 205-03371 SEDIMENT, REMOVE 74.000 CYS
15 205-06930 SPLASHPAD 18.000 TON
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 261.000 TON
17 205-06934 TEMPORARY MULCH 9.000 TON
18 205-06937 TEMPORARY SILT FENCE 2,695.000 LFT
19 205-06938 TEMPORARY SLOPE DRAIN. 308.000 LFT
20 205-09543 NO. 2 STONE 100.000 TON
21 205-11585 TEMPORARY FILTER BERM 345.000 LFT
22 205-11587 TEMPORARY GEOTEXTILE 744.000 SYS
23 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 9,578.000 SYS
24 206-51215 EXCAVATION, X 1,355.000 cyYs
25 207-08262 SUBGRADE TREATMENT, TYPE I 4,007.000 SYS
26 207-08204 SUBGRADE TREATMENT, TYPE IT 507.000 SYS
27 211-02050 B BORROW 735.000 cys
28 211-06467 AGGREGATE FOR END BENT BACKFILL 6.000 CYS
29 211-09264 STRUCTURE BACKFILL, TYPE 1 80.000 CYS
30 211-09266 STRUCTURE BACKFILL, TYPE 3 3,170.000 CYS
31 215-07043 CHEMICAL MODIFICATION, SOILS 317.000 SYS
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,166.000 TON
33 302-07455 DENSE GRADED SUBBASE 30.000 cys
34 303-01180 COMPACTED AGGREGATE NO. 53 628.000 TON
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 289.000 TON
36 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 482.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 1,568.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,568.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 1,568.000 LFT
40 406-05521 ASPHALT FOR TACK COAT 6,950.000 SYS
41 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
42 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
43 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 107.000 LFT
45 602-06729 BARRIER, DELINEATOR 10.000 EACH
46 605-92800 CURB AND GUTTER, COMBINED B, MODIFIED 50.000 LFT
47 605-97305 CURB AND GUTTER, TURNOUT COMBINED MODIFIED 2.000 EACH
48 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 176.000 SYS
49 610-07487 HMA FOR APPROACHES, TYPE B 141.000 TON
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CALL ORDER : 751 CONTRACT ID : B -35700-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
52 615-06505 MONUMENT, B 3.000 EACH
53 616-02320 GEOTEXTILES 2,204.000 SYS
54 616-06405 RIPRAP, REVETMENT 904.000 TON
55 616-06451 RIPRAP, UNIFORM 142.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
57 621-02770 EROSION CONTROL BLANKET 203.000 SYS
58 621-06545 FERTILIZER 1.000 TON
59 621-06553 SEED MIXTURE R 337.000 LBS
60 621-06557 SEED MIXTURE T 513.000 LBS
61 621-06565 MULCHING MATERIAL 4.000 TON
62 621-06567 WATER 1.000 kGAL
63 621-06574 SODDING 239.000 SYS
64 628-09402 FIELD OFFICE, B 17.000 MOS
65 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
66 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
67 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
68 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 17.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 628-11977 COMPUTER SYSTEM 1.000 EACH
71 701-02938 CORED HOLE IN ROCK, 24 IN 32.000 LEFT
72 701-09558 TEST PILE, INDICATOR, PRODUCTION 81.000 LEFT
73 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
74 701-95780 PILE, STEEL H, HP 12 X 74 183.000 LET
75 702-92857 CONCRETE, C, SUBSTRUCTURE 25.000 CYs
76 703-06029 REINFORCING BARS, EPOXY COATED 41,137.000 LBS
77 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 26.000 EACH
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 104.100 CYS
79 706-11600 RAILING, CONCRETE FC 19.700 CYs
80 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
81 709-51821 SURFACE SEAL LUMP LUMP
82 711-51038 STRUCTURAL STEEL LUMP LUMP
83 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 104.000 LEFT
84 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 112.000 LFT
85 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 196.000 LET
86 715-46005 PIPE END SECTION, DIAMETER 15 IN. 6.000 EACH
87 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
88 715-46040 PIPE END SECTION, DIAMETER 36 IN. 2.000 EACH
89 731-93945 FACE PANELS, CONCRETE 5,423.000 SET
90 731-93946 WALL ERECTION 5,423.000 SET
91 731-93947 LEVELING PAD, CONCRETE 250.000 LEFT
92 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 38.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 72.000 LEFT

98 801-07119 BARRICADE, III-B 160.000 LEFT
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CALL ORDER : 751 CONTRACT ID : B -35700-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
100 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 21.000 SET

101 802-76055 SIGN POST, A 44.000 LFT
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CALL ORDER : 761 CONTRACT ID : B -35971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 139.000 cys
13 203-51223 EXCAVATION, WATERWAY 72.000 CYS
14 205-03371 SEDIMENT, REMOVE 5.000 CYS
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 470.000 LFT
17 205-09543 NO. 2 STONE 100.000 TON
18 205-11585 TEMPORARY FILTER BERM 68.000 LFT
19 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 485.000 SYS
20 205-11591 TEMPORARY SEED MIXTURE 32.000 LBS
21 206-51220 EXCAVATION, WET 94.000 cys
22 206-51225 EXCAVATION, DRY 25.000 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 212.000 SYS
24 211-09267 STRUCTURE BACKFILL, TYPE 4 25.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 51.000 TON
26 302-07455 DENSE GRADED SUBBASE 41.000 CYS
27 303-01180 COMPACTED AGGREGATE NO. 53 29.000 TON
28 306-08159 MILLING, ASPHALT 253.000 SYS
29  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 29.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 48.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 104.000 LFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 104.000 LFT
33 401-11785 LIQUID ASPHALT SEALANT 104.000 LFT
34 406-05521 ASPHALT FOR TACK COAT 671.000 SYS
35 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 1.000 EACH
36 601-02241 GUARDRAIL, REMOVE 117.000 LET
37 601-06037 GUARDRAIL, END TREATMENT, I 1.000 EACH
38 601-06374 GUARDRAIL, TRANSITION, TGS-1 4.000 EACH
39 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 25.000 LFT
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 241.000 SYS
42 610-07487 HMA FOR APPROACHES, TYPE B 22.000 TON
43 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
44 616-02320 GEOTEXTILES 286.000 SYS
45 616-06405 RIPRAP, REVETMENT 215.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06560 MULCHED SEEDING U 650.000 SYS
48 628-09402 FIELD OFFICE, B 9.000 MOS
49 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 761 CONTRACT ID : B -35971-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-09558 TEST PILE, INDICATOR, PRODUCTION 227.000 LET
51 701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
52 701-09739 PILE SHOE, HP 12 X 53 22.000 EACH
53 701-51195 PILE, STEEL H HP 12 X 53 829.000 LFT
54 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP, 12 X 53 150.000 LET
55 703-06029 REINFORCING BARS, EPOXY COATED 56,009.000 LBS
56 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 92.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 259.000 CYs
58 706-06344 RAILING, STEEL TS-1 150.000 LFT
59 709-51821 SURFACE SEAL LUMP LUMP
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07119 BARRICADE, III-B 84.000 LET
66 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 27.000 LET
67 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
68 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
69 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7.000 SFT
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 540.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 540.000 LET
72 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 33.000 LET

73 808-75140 PAVEMENT MESSAGE MARKING, PAINT, R X R 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 109

CALL ORDER : 771 CONTRACT ID : B -37202-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07783 HMA PATCHING, TYPE D 39.000 TON
10 306-08034 MILLING, ASPHALT, 1 1/2 IN. 443.000 SYS
11 401-10258 JOINT ADHESIVE, SURFACE 3,970.000 LET
12 401-11785 LIQUID ASPHALT SEALANT 3,970.000 LET
13 406-05520 ASPHALT FOR TACK COAT 0.400 TON
14 503-05310 TERMINAL JOINT 212.000 LET
15 606-07484 MILLED HMA CORRUGATIONS 1,985.000 LET
16 628-09402 FIELD OFFICE, B 9.000 MOS
17 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
18 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
19 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
21 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 18.000 MOS
22 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
23 628-11977 COMPUTER SYSTEM 1.000 EACH
24 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,056.000 SFT
25 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 5,860.000 SYS
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 20.000 EACH
27 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 22,361.000 LET
30 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
31 801-06710 FLASHING ARROW SIGN 100.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-07118 BARRICADE, III-A 144.000 LET
34 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
35 801-92448 CONSTRUCTION SIGNS MOBILE 200.000 DAY
36 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 780.000 LET
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,735.000 LET
38 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 340.000 LET
39 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 50.000 LET
40 808-06716 LINE, REMOVE 5,625.000 LET
41 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,136.000 LET
42 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,136.000 LET
43  808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 434.000 LET
44 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,985.000 LET
45 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,045.000 LET
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 32.000 EACH
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER : 781 CONTRACT ID : B -37391-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY, MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 628-09401 FIELD OFFICE, A 5.000 MOS
10 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
11 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 5.000 MOS
14 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
15 628-11977 COMPUTER SYSTEM 1.000 EACH
16 709-51821 SURFACE SEAL LUMP LUMP
17 709-51821 SURFACE SEAL LUMP LUMP
18 709-51821 SURFACE SEAL LUMP LUMP
19 709-51821 SURFACE SEAL LUMP LUMP
20 709-51821 SURFACE SEAL LUMP LUMP
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,142.000 SFT
22 722-60824 SURFACE MILLING 87.000 SYS
23 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 403.000 LET
24 727-90308 EPOXY INJECTION, CRACK PREPARATION 150.000 LET
25 727-90309 EPOXY INJECTION, EPOXY MATERIAL 45.000 GAL
26  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
27 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 7,650.000 SYS
28 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
31 801-06710 FLASHING ARROW SIGN 20.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.200 SYS
34 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 280.000 LET
35 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 89.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,325.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,055.000 LET
38 808-06716 LINE, REMOVE 5,009.000 LFT
39 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 4.000 EACH
40 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 115.000 LET
41 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 25.000 LET
42 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 120.000 LET
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 55.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 55.000 EACH
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CALL ORDER : 791 CONTRACT ID : B -37405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
9 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
10 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
11 628-09402 FIELD OFFICE, B 12.000 MOS
12 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
13 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 628-11977 COMPUTER SYSTEM 2.000 EACH
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
21 801-06710 FLASHING ARROW SIGN 180.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
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CALL ORDER : 801 CONTRACT ID : B -37408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 576.000 SYS
11 202-02240 PAVEMENT REMOVAL 116.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 72.000 LFT
13 202-51368 SLOPEWALL, REMOVE 168.000 SYS
14 203-02000 EXCAVATION, COMMON 40.000 cys
15 203-02070 BORROW 40.000 cyYs
16 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 17.000 CYS
17 302-07455 DENSE GRADED SUBBASE 22.000 cyYs
18 303-01180 COMPACTED AGGREGATE NO. 53 40.000 TON
19 306-08043 MILLING, TRANSITION 445.000 SYS
20 401-07340 QC/OA-HMA, 3, 64, SURFACE, 12.5 mm 49.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 200.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 200.000 LFT
23 406-05521 ASPHALT FOR TACK COAT 445,000 SYS
24 506-06334 PCCP PATCHING, PARTIAL DEPTH 43.000 SYS
25 605-06145 CURB AND GUTTER, B, CONCRETE 66.000 LFT
26 605-92800 CURB AND GUTTER, COMBINED B, MODIFIED 6.000 LFT
27 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 127.000 SYS
28  616-02320 GEOTEXTILES 60.000 SYS
29 616-06405 RIPRAP, REVETMENT 13.000 TON
30 616-06425 RIPRAP, GROUTED, 12 IN. 134.000 SYS
31 616-51367 SLOPEWALL, CONCRETE, 4 IN. 34.000 SYS
32 616-93772 INSPECTION HOLE 2.000 EACH
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 24.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 628-11977 COMPUTER SYSTEM 1.000 EACH
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 46.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 4,940.000 LBS
42 709-51821 SURFACE SEAL LUMP LUMP
43 710-09158 PATCHING CONCRETE STRUCTURES 60.000 SFT
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 455.000 SET
45 722-51842 BRIDGE DECK OVERLAY 576.000 SYS
46 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.200 CYS
47 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 777.000 SEFT
48 722-60824 SURFACE MILLING 576.000 SYS
49 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 580.000 LFT
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CALL ORDER  : 801 CONTRACT ID : B -37408-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY
50 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 4,740.000 SYS
51 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 125.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 195.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
56 801-06710 FLASHING ARROW SIGN 180.000 DAY
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 288.000 LFT
59 801-07119 BARRICADE, III-B 192.000 LFT
60 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 50.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 350.000 LET
62 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 175.000 LET
63 808-06716 LINE, REMOVE 575.000 LET

64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH
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CALL ORDER  : 811 CONTRACT ID : B -37966-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 628-09402 FIELD OFFICE, B 12.000 MOS
10 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
11 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 12.000 MOS
13 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
14 703-06029 REINFORCING BARS, EPOXY COATED 4,630.000 1BS
15 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 22.000 EACH
16 704-51002 CONCRETE, C, SUPERSTRUCTURE 57.000 CYS
17 706-51020 RAILING, CONCRETE C 6.200 CYS
18 709-51821 SURFACE SEAL LUMP LUMP
19 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,866.000 SFT
20 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 3,109.000 SFT
21 724-51925 STRUCTURAL EXPANSION JOINT, SS 470.000 LET
22 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 8,038.000 SYS
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 67,448.000 LET
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
28 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
29 801-06710 FLASHING ARROW SIGN 104.000 DAY
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-07118 BARRICADE, III-A 48.000 LET
32 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,434.000 LET
33 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 240.000 LET
34 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
35 808-06716 LINE, REMOVE 10,150.000 LET
36 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
37 808-11831 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, BROKEN, 1,952.000 LET
38 808-12032 GROOVING FOR PAVEMENT MARKINGS 4,000.000 LET
39 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 3,304.000 LET
40 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN. 1,170.000 LET
41 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 2,700.000 LET
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 129.000 EACH
43  808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 129.000 EACH
44 808-99077 LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN. 159.000 LET
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CALL ORDER : 821 CONTRACT ID : B -37967-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 306-08043 MILLING, TRANSITION 476.500 SYS
9 503-05310 TERMINAL JOINT 1,420.000 LET
10 507-07482 CRACKS IN PCCP, ROUT AND SEAL 1,454.000 LET
11  628-09403 FIELD OFFICE, C 11.000 MOS
12 628-09409 MOBILE INTERNET SERVICE 11.000 MOS
13 628-11730 CELLULAR TELEPHONE, TYPE B 22.000 EACH
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 11.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 710-09158 PATCHING CONCRETE STRUCTURES 225.000 SFT
18 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 900.000 SFT
19 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 12,256.000 SYS
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 33.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 28.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,700.000 LET
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 121.000 EACH
25 801-06710 FLASHING ARROW SIGN 26.000 DAY
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 18.000 EACH
28 808-06716 LINE, REMOVE 15,000.000 LET
29 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,650.000 LET
30 808-10044 LINE, MULTI-COMPONENT, SOLID, WHITE, 5 IN. 2,650.000 LET
31 808-11675 LINE, MULTI-COMPONENT, SOLID, YELLOW, 5 IN. 7,000.000 LET
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CALL ORDER : 831 CONTRACT ID : B -38936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BEAM STRAIGHTENING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 711-51038 STRUCTURAL STEEL LUMP LUMP
7 711-51864 DRILLED HOLE 54.000 EACH
8 711-96479 BOLT, REMOVE 54.000 EACH
9 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
10 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
12 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
13 801-06710 FLASHING ARROW SIGN 10.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 841 CONTRACT ID : B -38977-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
9 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
10 709-51821 SURFACE SEAL LUMP LUMP
11 710-09158 PATCHING CONCRETE STRUCTURES 200.000 SET
12 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
14 801-06710 FLASHING ARROW SIGN 60.000 DAY
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 118

CALL ORDER : 871 CONTRACT ID : M -39022-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,300.000 SYS
10 306-08036 MILLING, ASPHALT, 2 IN. 11,750.000 SYS
11 306-08041 MILLING, PCCP 3,556.000 SYS
12 401-06264 PROFILOGRAPH, HMA LUMP LUMP
13 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 765.000 TON
14 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 529.000 TON
15 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 1,130.000 TON
16 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 165.000 TON
17 402-07452 HMA WEDGE AND LEVEL, TYPE C 150.000 TON
18 406-05520 ASPHALT FOR TACK COAT 9.000 TON
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,220.000 LET
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,220.000 LET
21 801-06710 FLASHING ARROW SIGN 62.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-92448 CONSTRUCTION SIGNS MOBILE 808.000 DAY
24 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 800.000 LET
25 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 700.000 LET
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 16,670.000 LET
27 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,520.000 LET
28 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 550.000 LET
29 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 218.000 EACH
30 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 218.000 EACH
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CALL ORDER : 881 CONTRACT ID : M -39024-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 624-92647 HERBICIDE TREATMENT 3,335.700 ACRE
4  628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
5 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
6 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
7 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
8 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
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CALL ORDER : 891 CONTRACT ID : M -39051-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
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CALL ORDER : 901 CONTRACT ID : T -34809-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 12.000 MOS
8 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
11 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
12 628-11977 COMPUTER SYSTEM 2.000 EACH
13 801-06710 FLASHING ARROW SIGN 300.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
16 808-75994 PRISMATIC REFLECTOR 15,725.000 EACH
17 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 250.000 EACH
18 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,250.000 EACH
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CALL ORDER : 911 CONTRACT ID : T -35564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-06542 RELOCATE 1.000 EACH
8 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
9 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 194.000 SFT
18 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 40.000 SEFT
19 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 242.000 SET
20 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 9.000 EACH
21 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 16.000 EACH
22 805-01842 HANDHOLE SIGNAL TYPE 1 12.000 EACH
23 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
24 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
25 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
26 805-02645 SIGNAL PEDESTAL FOUNDATION, A 7.000 EACH
27 805-06483 CONTROLLER 3.000 EACH
28 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 860.000 LET
29 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 9.000 EACH
30 805-09540 LOOP DETECTOR RACK 3.000 EACH
31 805-09845 CONTACT CLOSURE CARD 6.000 EACH
32 805-09846 RECEIVER PROCESSOR 13.000 EACH
33 805-10108 WIRELESS REPEATER 10.000 EACH
34 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 4.000 EACH
35 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 4.000 EACH
36 805-11570 RADIO ANTENNA 1.000 EACH
37 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 7.000 EACH
38 805-11744 HANDHOLE SIGNAL TYPE 2 3.000 EACH
39 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 1,185.000 LFT
40 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 66.000 EACH
41 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 8.000 EACH
42 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 4.000 EACH
43 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 246.000 EACH
44 805-78415 SPAN, CATENARY, AND TETHER 23.000 EACH
45 805-78420 DISCONNECT HANGER 23.000 EACH
46 805-78445 SIGNAL SERVICE 5.000 EACH
47 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 1,000.000 LFT
48 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 6,030.000 LFT
49 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,285.000 LET
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CALL ORDER : 911 CONTRACT ID : T -35564-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 3,600.000 LFT
51 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 6,815.000 LET
52 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 1,175.000 LET
53 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,700.000 LEFT
54 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,865.000 LET
56 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
57 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 12.000 EACH
58 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 4.000 EACH
59 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
60 805-93611 MAGNETOMETER DETECTOR 318.000 EACH
61 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 9.000 SYS
62 808-06368 TRANSVERSE MARKING, REMOVE 532.000 LFT
63 808-06716 LINE, REMOVE 4,290.000 LFT
64 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 500.000 LFT
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 600.000 LEFT
66 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 800.000 LEFT

67 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 532.000 LFT
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CALL ORDER : 921 CONTRACT ID : T -37260-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-06542 RELOCATE 74.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 11,834.000 LFT
10 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,350.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 111.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6,054.000 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 330.000 SET
14 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 62.000 SFT
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CALL ORDER : 931 CONTRACT ID : T -37676-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 802-04089 SIGN, SHEET, REMOVE 612.000 EACH
9 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 3,457.000 SFT
10 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 739.000 SFT
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CALL ORDER : 941 CONTRACT ID : T -37859-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW CABLE RAIL BARRIERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-07025 MOBILIZATION AND DEMOBILIZATION 1.000 EACH
7 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 16,876.000 LFT
8 627-09331 SAFETY TERMINAL TYPE, TL-4 16.000 EACH
9 628-09401 FIELD OFFICE, A 8.000 MOS
10 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
11 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 951 CONTRACT ID : T -37879-A

SECTION NO. 0001 VISIBILITY IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
9 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 6.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 24.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 923.000 LEFT
14 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 182.000 LFT
15 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 72.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 210.250 SET
17 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 536.500 SET
18 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
19 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 4.000 EACH
20 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN. 32.000 EACH
21 808-01296 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, STOP AHEAD 2.000 EACH
22 808-06368 TRANSVERSE MARKING, REMOVE 568.000 LEFT
23 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 568.000 LEFT
24 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 961 CONTRACT ID : T -37939-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
7 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
12 801-06198 PATROLLER 30.000 DAY
13 801-06710 FLASHING ARROW SIGN 120.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
16 801-92448 CONSTRUCTION SIGNS MOBILE 300.000 DAY
17 808-75994 PRISMATIC REFLECTOR 10,978.000 EACH
18 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4,511.000 EACH
19 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,511.000 EACH
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CALL ORDER : 971 CONTRACT ID : T -38070-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-06542 RELOCATE 1.000 EACH
8 628-09402 FIELD OFFICE, B 10.000 MOS
9 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 13.000 LFT
17 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 11.000 EACH
18 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 171.000 SEFT
19 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 188.000 SET
20 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 5.000 EACH
21 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 9.000 EACH
22 805-01842 HANDHOLE SIGNAL TYPE 1 5.000 EACH
23 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
24 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 8.000 EACH
25 805-02445 CONTROLLER AND CABINET, P1 4.000 EACH
26 805-02645 SIGNAL PEDESTAL FOUNDATION, A 6.000 EACH
27 805-08214 CONDUIT, PVC, 2 IN. SCHEDULE 40 270.000 LFT
28 805-08244 CELLULAR MODEM KIT 1.000 EACH
29 805-09088 RADIO OMNI ANTENNA 1.000 EACH
30 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 3.000 EACH
31 805-09845 CONTACT CLOSURE CARD 3.000 EACH
32 805-09846 RECEIVER PROCESSOR 6.000 EACH
33 805-10108 WIRELESS REPEATER 2.000 EACH
34 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 6.000 EACH
35 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 190.000 LFT
36 805-11817 PEDESTRIAN PUSH BUTTON, APS 8.000 EACH
37 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 45.000 EACH
38 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN. 1.000 EACH
39 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 1.000 EACH
40 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 SECTION, 12 IN. 4.000 EACH
41 805-78415 SPAN, CATENARY, AND TETHER 20.000 EACH
42 805-78420 DISCONNECT HANGER 19.000 EACH
43 805-78445 SIGNAL SERVICE 3.000 EACH
44 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 500.000 LET
45 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 815.000 LFT
46 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 2,005.000 LET
47 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 4,625.000 LFT
48 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 225.000 LFT
49 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
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CALL ORDER  : 971 CONTRACT ID : T -38070-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 3.000 EACH
51 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 9.000 EACH
52 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
53 805-93611 MAGNETOMETER DETECTOR 65.000 EACH
54 805-97509 CONTROL CABINET FOUNDATION M MODIFY TO P1 2.000 EACH
55 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 98.000 SYS
56 808-06368 TRANSVERSE MARKING, REMOVE 564.000 LET
57 808-06716 LINE, REMOVE 6,270.000 LFT
58 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 900.000 LET
59 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,470.000 LET
60 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,900.000 LET
61 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 564.000 LET
62 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 9.000 EACH
63 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 16.000 EACH

64 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 680.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 131

CALL ORDER  : 975 CONTRACT ID : T -38333-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
8 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-03821 SIGN, SHEET, WITH LEGEND, 5.000 EACH
15 802-04089 SIGN, SHEET, REMOVE 11.000 EACH
16 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 18.000 LET
17 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
18 805-02065 SIGNAL POLE FOUNDATION, 36 IN. X 36 IN. X 84 IN. 8.000 EACH
19 805-06595 CONDUIT, PVC, 2 IN. 276.000 LET
20 805-08464 RADIO INTERCONNECT 2.000 EACH
21 805-08493 RADIO INTERCONNECTION SYSTEM TESTING LUMP LUMP
22 805-09845 CONTACT CLOSURE CARD 2.000 EACH
23 805-09846 RECEIVER PROCESSOR 4.000 EACH
24 805-10107 WIRELESS MAGNETOMETER DETECTOR 34.000 EACH
25 805-10108 WIRELESS REPEATER 2.000 EACH
26 805-11569 RADIO SPLITTER 2.000 EACH
27 805-11570 RADIO ANTENNA 2.000 EACH
28 805-11744 HANDHOLE SIGNAL TYPE 2 2.000 EACH
29 805-78109 CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE 2.000 EACH
30 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 12.000 EACH
31 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
32 805-78420 DISCONNECT HANGER 6.000 EACH
33 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 256.000 LET
34 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 277.000 LET
35 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,247.000 LET
36 805-78925 CONTROLLER CABINET FOUNDATION, Pl 2.000 EACH
37 805-81060 SIGNAL STRAIN POLE STEEL 36 EFT 8.000 EACH
38 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 23.000 SYS
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,534.000 LET
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,930.000 LET
41 808-06716 LINE, REMOVE 7,436.000 LET
42 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 3.000 EACH
43  808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 76.000 LET
44 808-12046 LINE, PAINT, DOTTED, WHITE, 4 IN. 310.000 LET
45 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 690.000 LET
46 808-75060 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, WHITE 12 IN. 208.000 LET
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CALL ORDER : 981 CONTRACT ID : T -38424-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 205-06937 TEMPORARY SILT FENCE 200.000 LET
9 205-11591 TEMPORARY SEED MIXTURE 200.000 LBS
10 603-06040 FENCE, FARM FIELD, 47 IN. 100.000 LEFT
11 603-06060 FENCE, FARM FIELD, RESET 550.000 LFT
12 615-06495 RIGHT-OF-WAY MARKER, RESET 3.000 EACH
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
14 621-02770 EROSION CONTROL BLANKET 10.000 SYS
15 628-09402 FIELD OFFICE, B 12.000 MOS
16 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
17 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
19 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
20 628-11977 COMPUTER SYSTEM 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
23 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 28.000 LET
26 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 3.000 LEFT
27 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
28 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 7.500 SET
29 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 34.000 SET
30 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 22.000 SET
31 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
32 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
33 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
34 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
35 805-09845 CONTACT CLOSURE CARD 1.000 EACH
36 805-09846 RECEIVER PROCESSOR 2.000 EACH
37 805-10107 WIRELESS MAGNETOMETER DETECTOR 16.000 EACH
38 805-10108 WIRELESS REPEATER 2.000 EACH
39 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 2.000 EACH
40 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 50.000 LEFT
41 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 7.000 EACH
42 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
43 805-78420 DISCONNECT HANGER 3.000 EACH
44 805-78445 SIGNAL SERVICE 1.000 EACH
45 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 50.000 LEFT
46 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 260.000 LEFT
47 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 530.000 LEFT
48 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
49 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
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CALL ORDER : 981 CONTRACT ID : T -38424-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNAL INSTALLATION
50 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.200 SYS
51 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 155.000 LET
52 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN. 40.000 LEFT
53 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 106.000 LEFT

54 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 1.000 EACH
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CALL ORDER : 985 CONTRACT ID : T -38965-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PEDESTRIAN FLASHING BEACONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 621-06560 MULCHED SEEDING U 160.000 SYS
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
11 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 80.000 LEFT
14 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 73.000 SFT
15 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 4.000 EACH
16 805-02445 CONTROLLER AND CABINET, P1 2.000 EACH
17 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
18 805-11375 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 25 FT. 2.000 EACH
19 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 2.000 EACH
20 805-1149¢6 PEDESTRIAN HYBRID BEACON 8.000 EACH
21 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 180.000 LEFT
22 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 140.000 LEFT
23 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
24 805-78445 SIGNAL SERVICE 2.000 EACH
25 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 319.000 LET
26 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 182.000 LFT
27 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 182.000 LFT
28 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 231.000 LET
29 805-78495 SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA 110.000 LET
30 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
31 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 2.000 EACH
32 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 48.000 LET
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1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01604 ROADWAY COLUMN, REMOVE 1.000 EACH
7 202-96391 MAST ARM, REMOVE 5.000 EACH
8 702-90915 CONCRETE, CLASS, A 1.000 CYS
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 805-01419 CIRCUIT BREAKER, INSTALL 10.000 EACH
13 805-01421 SERVICE POINT RISER AND WEATHERHEAD 20.000 EACH
14 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 390.000 LEFT
15 805-02116 CIRCUIT BREAKER, FURNISH 5.000 EACH
16 805-91706 ANCHOR BOLT REPAIR 3.000 EACH
17 805-95519 CONDUIT, FLEXIBLE, 0.75 IN. 10.000 LET
18 807-01414 SERVICE POINT RISER AND WEATHERHEAD, INSTALL 2.000 EACH
19 807-01425 SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL 7.000 EACH
20 807-01559 LUMINAIRE, ROADWAY, INSTALL 16.000 EACH
21 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 1.000 EACH
22 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 1.000 EACH
23 807-01617 HANDHOLE COVER AND RING 1.000 EACH
24 807-02105 ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM 996.000 MOS
25 807-02113 MAST ARM, 1.5 FT. TO 6 FT., FURNISH 5.000 EACH
26 807-02114 MAST ARM, 8 FT. TO 30 FT., FURNISH 5.000 EACH
27 807-02191 HANDHOLE LIGHTING 3.000 EACH
28 807-02201 SHAFT FOR ANY E.M.H., ANY M.A., FURNISH 2.000 EACH
29 807-04940 MAST ARM 5.000 EACH
30 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 10.000 EACH
31 807-86750 LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESSURE SODUIM 1.000 EACH
32 807-86810 SERVICE POINT, II 1.000 EACH
33 807-86843 WIRE, NO. 4 COPPER, 1/C 24,410.000 LET
34 807-86910 CONNECTOR KIT, UNFUSED 19.000 EACH
35 807-86915 CONNECTOR KIT, FUSED 19.000 EACH
36 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 135.000 EACH
37 807-86930 INSULATION LINK, NON-WATERPROOFED 64.000 EACH
38 807-86955 CABLE-DUCT MARKER 1.000 EACH
39 807-87022 ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM 7,032.000 MOS
40 807-87028 ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM 3,192.000 MOS
41 807-87042 ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM 288.000 MOS
42 807-87085 ELECTRICIAN 30.000 HRS
43 807-87098 CALLOUT REPAIR 5.000 EACH
44 807-87200 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH 5.000 EACH
45 807-87556 WIRE, TW/THW, NO. 10 COPPER, STRANDED 837.000 LEFT
46 807-87650 TRANSFORMER BASE, INSTALL 8.000 EACH
47 807-87785 SERVICE POINT MAIN BREAKER, INSTALL 1.000 EACH
48 807-87800 CABLE DUCT, INSTALL 3,036.000 LEFT
49 807-91705 CONDUIT POLYETHYLENE REPAIR 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 136

CALL ORDER : 991 CONTRACT ID : TM-38970-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
51 807-93746 TOWER RING LIFT CABLE, 0.375 80.000 LFT
52 807-93747 TOWER RING, SUSPENSION CABLE, 0.1875 80.000 LET
53 807-95078 TRANSFORMER BASE 9.000 EACH
54 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
55 807-95513 SERVICE POINT MAIN BREAKER 1.000 EACH
56 807-95516 RELAY SWITCH 3.000 EACH
57 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 44.000 EACH
58 807-95525 LIGHTING SUPPORT 1.000 EACH
59 807-95528 GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES LUMP LUMP
60 807-95709 PHOTOCELLS 10.000 EACH
61 807-95889 WIRE, NO. 10 COPPER, 1/C 500.000 LEFT

62 807-96194 ROUTINE MAINTENANCE LUMINAIRE HIGH PRESSURE SODIUM 2,760.000 MOS



